
 

                  
 

Chhattisgarh State Minor Forest Produce  

(Trading & Development) Cooperative Federation Ltd. 
 

 
 

CGMFPFED RAIPUR 

 
Tender Document 

Percentage Rate Tender   

for the 
 
 
 

Construction of MFP Based Common Incubation Facility at 

Deobhog, District-Gariyaband (C.G.) For the Package 

Comprising Following Parts:  

 

1. Part- A :   Building for Processing Units 

2. Part- B : Buildings for Processing Units, Water  

                                    Supply and Electrification 

3. Part- C :   Warehouse and Amenities 

 

P.A.C. - Rs. 342.13 Lakh 

 

TENDER DOCUMENT 

 
Notification No. Fed/MFP-CIF/2023/I, Raipur, dated 10/03/2023 has been modified 

and republished as Notification No. Fed/MFP-CIF/2023/II, Raipur, Dated 

2 1 /03/2023 

 
 

Issued by: 

Managing Director 

Chhattisgarh State Minor Forest Produce (Trading & Development) Cooperative Federation Ltd. 

Van Dhan Bhawan, Sector-24, Nawa Raipur Atal Nagar 

Website: www.cgmfpfed.org, Email address: mfpfed.cg@nic.in, Phone : 0771-2513100 to 2513110 
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CHHATTISGARH STATE MINOR FOREST PRODUCE (TRADING & DEVELOPMENT) 

COOPERATIVE FEDERATION LTD., 

Van Dhan Bhavan, Sector-24, Nawa Raipur Atal Nagar, Phone: 0771-2513100 to 25131100 

https://cgmfpfed.org,  
 

 

Revised Notification No. Fed/MFP-CIF/2023-II    Dated: 21/03/2023 
 

 

  E- Procurement Tender Notice 

E- Procurement Portal: https://cgmfpfedtenders.abcprocure.com 

 
  Online tenders for the work mentioned below are invited from the eligible Tenderer in the 

format specified in Form A Along with Bid Capacity documents on SOR of Building/Road/Electrical/Water 

Supply, Sewerage & Allied issued by E-in-C PWD & E-in-C PHED Raipur in force from 01.01.2015/ 

01.01.2015/ 01.06.2020/ 01.06.2020 and amended up to date of 04.05.2018/ 21.02.2022/ 01.06.2020/ 09.04.2021 

respectively, from contractors Registered in B & Above class in new Registration System Unified Registration 

System [e Registration] with Chhattisgarh P.W.D. or in appropriate class in other Department. Bidders will have 

to register on e- Tendring portal https://cgmfpfedtenders.abcprocure.com and submit bids online as per the “Date 

Details” mentioned below. All other conditions for submission of tenders shall be as per the tender document.  

Sr. 

No. 

Name of work Probable 

Amount 

of 

Contract  

Earnest 

Money 

(EMD) 

Cost of 

Tender 

Document 

(Includin

g GST) 

Time 

allowed 

for 

completio

n 

Bank 

Solvency 

Certificate 

not older 

than 12 

months 

1 2 3 4 5 6 7 

1. Construction of MFP Based Common 

Incubation Facility at Deobhog, District-

Gariyaband (C.G.) in the package 

comprising following Parts: 

Part-1 : Building for Processing Units 

i)    Chironjee Processing Unit 

ii) Neem/Mahua/Kusum/ Groundnut Oil 

Processing Unit and Chikki Unit 

iii)  Masala Processing Unit 

iv)  Primary Processing Unit 

Part-2: Buildings for Processing Units, 

Water Supply and Electrification 

i)   Lac Processing Unit 

ii)  Pulse Milling Unit 

iii) OHT-50KL Capacity 

iv)  Tube well and Submersible Pumping set 

with accessories  

v)  Water Supply Distribution Line 

vi)  UGR & Pump 50 KL 

vii) External Electrification 

viii) Transformer and Accessories 

Part-3: Warehouse and Amenities 

i)  Warehouse 

ii)  Entrance Gate 

iii)  Toilet Block, Septic Tank and Soak Pit 

Rs. 

342.13 

Lacs 

Rs. 

1,71,500/-  

Rs. 

3500/- 

06 

Months 

from 

Reckoned 

Date 

Rs. 

51.32 

Lacs 
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The tender documents can be downloaded from the Website https://cgmfpfedtenders.abcprocure.com, 

https://cgmfpfed.org directly and shall be submitted online only after making the payment of Cost of Tender and 

Earnest Money Deposit online. Affidavit should be submitted physically in Envelope C as per the “Date 

Details” mentioned below.  

 

Date Details: - 

S.No. Activity Date & Time 

1. Bid Downloading Start Date 24-03-2023 

2. 
Date of Pre-bid Meeting  

(Virtual Platform) 

27-03-2023  

11:30 AM  

3. Online Bid submission Start Date 03-04-2023 

4. Online Bid Submission Last Date 
10-04-2023 by  

3:00 PM 

5. 

End date for Physical Doc submission 

(Affidavit in Envelope C through 

Registered/Speed Post Only) 

09-04-2023 by 

5:00 PM 

6. Date of Online Opening Bid 
10-04-2023 by 

3:10 PM 

 
 

1- Tenderer(s) not registered in appropriate class of contractors in Chhattisgarh Public Works Department 

shall not be eligible to participate in the tender. 

 

2 - It is mandatory to submit the Following online: -  

1.  Copy of Valid registration in CGPWD or in appropriate class in other Departments  

2.  GSTIN Certificate  

3.  Valid Bank Solvency certificate not older than 12 months  

4.  Bid capacity (Appendix 1), information in Annexure 1 along with required supporting documents  

5.  Existing commitments and ongoing all classes of civil engineering construction works, by the 

Prime Contractor information in Annexure 2 along with required supporting documents  

6.  Affidavit on Rs 100 Stamp Paper as per format specified in prescribed format Annexure 3 attached 

in N.I.T. Documents  

7.  Tenderer’s Income Tax return for the preceding 3 years  

8.  Audited Balance sheet for the last five years i.e., 2017-18, 2018-19, 2019-20, 2020-21, 2021-22  

9.  Profit and loss statement for the last five years i.e., 2017-18, 2018-19, 2019-20, 2020-21, 2021-22  

10.  Financial capacity certificate or attested photocopy thereof, from any schedule bank as per clause 

3.8.1 of APPENDIX 2.10 - DETAILED NOTICE INVITING TENDER  

11.  Pre-Contract Integrity Pact duly signed as per Annexure H  

12.  Scanned copy of duly signed “Form A”  

13.  Scanned copy of duly signed Appendix 2.10 (Detailed Notice Inviting Tender)  

14.  Financial Bid Form in Annexure 8  

15.  Any other Document 

 

3-  Conditional tenders are liable for rejection.  

4 Before the deadline for submission of tender, the E-In-C, CGMFP, Raipur modify the tender document 

by issuing amendment.  

5-          Any amendment thus issued shall be part of the tender document and shall be published on web site only.  

6-          E-In-C, CGMFP, Raipur will open online envelope containing Envelope A (Technical Bid) and Envelope 

B (Financial Bid/Offer) received online and Envelope C received physically, in the presence of the 

tender(s) / representatives who choose to attend online at the time and date specified in the Notice inviting 

tender. 
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07- SPECIAL CONDITION: - 

 
a) Cess @ 1% (One percent) shall be deducted at source, from every bill of the contractor by the Executive 

Engineer under “Building and other construction for workers welfare, cess act 1996". 

 

b) It is mandatory for the contractor(S) to get himself/themselves registered with "C.G. Building & Other 

Construction welfare Board" as soon as the work order is issued to him / them for the work amounting to 

Rs. 10.00 (ten) lacs and above and submit a copy of the same to the concern Executive Engineer. Otherwise, 

no payment will be made under the contract 

 

c) Contractors are advised to go through the Notice Inviting Tenders & the Tender Document, Certificates, 

annexure, enclosures as mentioned in the Tender Documents. The Tenderer will have to be submitted bids 

strictly in the prescribed format, at the time of submission of Technical/Financial Bid, failing which the 

contractor shall be disqualified for the work & his financial offer shall not be opened and no representation, 

appeal or objection, whatsoever in this regard shall be entertained, by the Department.  

 

d) These special conditions will supersede anything contrary to it in the tender document. 

 

08- The Dates for opening of Envelope A, B and C shall be as under: 

 

1. Opening of Envelope, A & Envelope B, online on 10.04.2023 at 03:10 PM And Envelope C should 

reach by Registered/Speed Post) on 09-04-2023 by 5:00 PM respectively which shall be opened on 

same date and time as for Envelope A and Envelope B mentioned above. 

            2.      Price bid (Financial Bid) shall be opened after Technical Evaluation. 

 

It is mandatory for all the contractors to submit Envelope C physically containing the following 

Documents on or before 09-04-2023 at 5:00 PM  

       

• Envelope C should contain Affidavit in Original. Envelope “C” should be submitted only through 

Registered Post/Speed Post so as to reach in the Following Address: - 

  
Managing Director, 

Chhattisgarh State Minor Forest Produce (T & D)  

Cooperative Federation Ltd.,  

Van Dhan Bhavan, Sector-24, Nawa Raipur Atal Nagar,  

Phone: 0771-2513100 to 25131100 
 

Envelope C should be submitted on or before the date and time mentioned above. For any 

postal delay the Department shall not be responsible. 

 
 

                                                                                      Managing Director, 

Chhattisgarh State Minor Forest Produce (T & D)  

Cooperative Federation Ltd.,  

Van Dhan Bhavan, Sector-24, Nawa Raipur Atal Nagar,  

Phone: 0771-2513100 to 25131100 
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Note: - 1.  

 

1) All eligible/interested contractors are mandated to get enrolled on the eProcurement portal 

(https://cgmfpfedtenders.abcprocure.com) and get empaneled through the in order to download the 

tender documents and participate in the subsequent bidding process. 

 

2) For any other queries regarding online registration on the above mentioned Website, Please get in touch 

with e-Procurement system integrator, M/s. e-Procurement Technologies Ltd, Raipur  – 492001 on 

+91-9099090830 / +91-6353217080 and info@AbcProcure.com  

 

3) All Documents related to Tender are to be submitted by Tenderers online only. In Addition, Affidavit 

should be submitted in original through speed post/ registered only, failing which the tenderer shall not 

be allowed to participate in the bidding process and their bid shall be disqualified. 

 

4) fufonk dh VsfDudy fcM [kksyus dh fuèkkZfjr frfFk ,oa le; ij lacafèkr fufonkdkjksa dh mifLFkfr visf{kr gSA 

fufonkdkj ds vugZ gksus dh fLFkfr esa bZ&iath;u iz.kkyh esa iathdr̀ bZ&esy irs ij lwpuk iznku dh tkrh gSA 

bZ&iath;u iz.kkyh esa bZ&esy dk irk ,oa eksckbZy uEcj dks v|ru j[kk tkosA ;g lqfo/kk 

https://cgmfpfedtenders.abcprocure.com, https://cgmfpfed.org ij fu%'kqYd vkWuykbZu miyC/k gSA 
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INSTRUCTIONS FOR THE SUBMISSION OF THE ONLINE TENDER 

 

Note: The following steps need to be carried out for online submission of the Tender. Detailed 

instructions for each of the steps are given in the Tenderer’s Manual on the Home Page of 

https://cgmfpfedtenders.abcprocure.com 

 

1. Sequence of steps for online tender submission:  

Step 1 – To obtain Digital Signature Certificate (DSC): 

The DSC is issued by an approved certifying authority, authorized by the Controller of Certifying 

Authorities (CCA), Government of India. The individual may obtain information required for 

issuance of a Class II / Class III DSC from the Controller of Certifying Authorities 

(www.cca.gov.in ). The tenderer will have to obtain DSC from 

https://cgmfpfedtenders.abcprocure.com or any other CCA approved agency. 

DSC is issued upon receipt of mandatory identity proofs and verification letters attested by a 

Gazetted Officer. Only upon the receipt of the required documents, a DSC can be issued. 

Important Note:  The offers submitted online should be signed electronically with a DSC to 

establish the identity of the tenderer. In case, during the process of a particular tender, the user 

loses his/her DSC (eg. due to virus attack, hardware problem, operating system problem etc.) he 

may not be able to submit the offer online. Hence the users are advised to back up the certificate 

and keep the copies at safe places under proper security to be used in case of emergencies. 

In case of online tendering, the DSC issued to the authorized user of a firm and used for electronic 

tendering will be considered equivalent to no-objection certificate / power of attorney to that user. 

The firm has to authorize a specific individual via an authorization certificate signed by all partners 

to use the DSC as per Indian IT Act 2000. Unless the certificate is revoked, it shall be assumed to 

represent adequate authority of the user to submit tender on behalf of the firm for the Chhattisgarh 

State Minor Forest Produce (Trading & Development) Co-op. Federation Limited as per 

Information Technology Act 2000. The DSC of this authorized user will be binding on the firm. It 

shall be the responsibility of management / partners of the registered firm to inform the Certifying 

Authority or Sub-Certifying Authority, if the authorized user changes, and apply for a fresh Digital 

Signature Certificate and issue a fresh ‘authorization certificate’ for the new user. 

The same procedure holds true for the authorized users in a Private / Public company. In this case, 

the authorization certificate will have to be signed by the directors of the company. 

 

Step 2 – Online registration of intending bidder: 

In order to participate in the bid, the bidder is required to be registered on the e-Procurement portal 

(https://cgmfpfedtenders.abcprocure.com). Only after online registration of the bidder, the bidder shall 

be allowed to participate in the bids floated by the C.G.M.F.P. Federation using the e-Procurement 

System. 

The following Registration Fee will be charged by the Service Provider (i.e. e-Procurement 

Technologies Limited) from the bidder: 

 

Sl. No. Description Charges Service Tax @ 

18% 

Total Amount 

1. Online Registration  

(Valid for One 

Year)  

Rs. 500/- Rs. 90/- Rs. 590/- 

 

 Documents required for Registration with the e-Procurement portal 

 

(I)  In case of Renewal – No documents required for renewal of registration on the e-procurement 

portal. 

(II)  In case of New Registration – The following documents required along with online registration 

form :- 
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Individual or Proprietorship Firm –    

Any one ID Proof and One Address Proof (Attested by Banker or Notary or Gazetted Officer 

as well as Self Attested) 

 

ID Proof PAN Card Address Proof Electricity Bill 

 Passport  Passport 

 Voter ID  Voter ID 

 Driving License  Driving License 

 Aadhaar Card  Bank Passbook 

 

a. Partnership Firm – 

(i) Any one ID Proof and One Address Proof (Attested by Banker or Notary or Gazetted Officer 

as well as Self Attested) 

 

ID Proof PAN Card Address 

Proof 

Electricity Bill 

 Passport  Passport 

 Voter ID  Voter ID 

 Driving License  Driving License 

 Aadhaar Card  Bank Passbook 

 

(ii) Partnership Deed details which have to be attested by partners with their company seal. 

b. Pvt. Ltd. Company – 

(i) Any one ID Proof and One Address Proof (Attested by Banker or Notary or Gazetted Officer 

as well as Self Attested) 

 

ID Proof PAN Card Address 

Proof 

Electricity Bill 

 Passport  Passport 

 Voter ID  Voter ID 

 Driving License  Driving License 

 Aadhaar Card  Bank Passbook 

 

(ii) Any one of the Organization proofs issued by Government (Attested by authorized signatory 

of Organization along with organization seal) 

• Certificate of Incorporation 

• Articles of Incorporation  

• Memorandum of Association 

 

c. Hindu Undivided Family (H.U.F) – 

Any one ID Proof and One Address Proof (Attested by Banker or Notary or Gazetted 

Officer as well as Self Attested) 

 

 

 

 

 

 

 

 

 

  

ID Proof PAN Card Address Proof Electricity Bill 

 Passport  Passport 

 Voter ID  Voter ID 

 Driving License  Driving License 

 Aadhaar Card  Bank Passbook 
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d. Others – 

(i)  Any one ID Proof and One Address Proof (Attested by Banker or Notary or Gazetted 

Officer as well as Self Attested) 

 

ID Proof PAN Card Address Proof Electricity Bill 

 Passport  Passport 

 Voter ID  Voter ID 

 Driving License  Driving License 

 Aadhaar Card  Bank Passbook 

 

(ii)  Any other relevant documents 

The scanned copies of all required documents as above and payment proof of required fees for 

New Registration and payment proof of required fees for renewal are required to be submitted by 

the intending tenderer to e-Procurement Technologies Limited (abcProcure). After verification of 

the above documents the e-Procurement Technologies Limited (abcProcure) will register the 

Tenderer and inform by the        e-mail accordingly.  

 After obtaining the Digital Signature Certificate successfully installed on their system, the tenderer 

have to be online registered through “New Bidder Registration” page of the e-Procurement portal 

(https://cgmfpfedtenders.abcprocure.com) and mapped their Digital Signature Certificate.  

After online registration your registration will be approved by the Service Provider and intimate 

the same to the tenderer. The tenderer will be inform about the Tenderer’s Code, login Id & 

password. The login Id and password will be required for online tender preparation and the 

Tenderer’s Code will be used for making EMD payment through RTGS / NEFT mode, if opted 

for.  

 Step 3 – Online bid preparation 

 

1.  Technical Bid Envelope-A (Folder) 

1. General Information– Annexure-4   

2. Documents to be uploaded- Annexure-5 

3. Cost of Tender - Annexure-6 

4. EMD - Annexure-7 

 

      2.   Financial Bid Envelope-B (Folder) 

1. Financial Bid Form – Annexure-8 

 

Step 4 – Payment of Cost of Tender and Earnest Money Deposit (EMD)  

 

Cost of Tender and Earnest Money Deposit (EMD) has to be paid online as per instructions provided 

in clause 2.2 below:  

Cost of Tender Rs. 3,500.00 (Three thousand five hundred Only) 

EMD Rs. 1,71,500.00 (One Lakh Seventy-One Thousand and Five Hundred Only 

 

Step 5 – Final submission of the bid. 

2. Other Information: 

 2.1 Set-up of Machine: 

In order to operate on the e-Procurement System, following minimum operating system and hardware 

is required.  

- Windows XP with service pack 3 

- Windows vista / windows 7 

- Browser Internet Explorer 7, 8 or 9 

- Minimum bandwidth 512 kbps 

- Minimum RAM 2 GB 

2.2 Procedure of payment of Cost of Tender and EMD through RTGS / NEFT mode: 

Since RTGS / NEFT payments are settled by RBI in batches, intended EMD and Cost of Tender 

amount is required to be paid at least one day in advance of online bid submission by following 

procedure: 

A. Please mention the following details while making the RTGS / NEFT payment from your Bank:  
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(i)  Beneficiary account number – This will be in the following format: 

<CGMF+ Tenderer Code> 

For example, in case your Bidder Code is ABC66215, the beneficiary account number will be 

CGMFABC66215.  

(ii)  Beneficiary bank branch - ICICI Bank, CMS, Mumbai 

(iii)  Beneficiary IFSC code - ICIC0000104  

B. After completing the online bid preparation formalities, select RTGS / NEFT payment option at the 

Earnest Money Deposit (EMD) and Cost of Tender payment screen. Upon doing so, you shall be 

able to view the funds already remitted by you through NEFT / RTGS as available balance in beneficiary 

account. Bidder should note that available balance against their name in ICICI Bank is not Earnest 

Money Deposit (EMD) and Cost of Tender amount available with C.G.M.F.P Federation.  

C.  Please proceed to deposit the Earnest Money Deposit (EMD) and Cost of Tender from available 

balance. Upon doing so, the required amount to be paid for the Earnest Money Deposit (EMD) and 

Cost of Tender, shall get appropriately deducted from the amount remitted and payment of Earnest 

Money Deposit (EMD) and Cost of Tender shall be confirmed & receipt will be generated in real 

time. 

 

D. In case there is excess remittance i.e., money not transferred for use as Earnest Money Deposit 

(EMD) and Cost of Tender, the refund of the same can be claimed by the bidder simultaneously. On 

submitting refund request, the amount would be transferred in the bank account opted by you by next 

working day.  

 

E. In case, bidder wants to utilize the excess fund (i.e., the remaining available balance) for participating 

in next round of bid by Federation under e-Procurement portal, they may do so instead of taking refund. 

Please feel free to get in touch with our e-procurement support team / ICICI Bank support team 

in case any clarification is required.  

 

2.3 Submission of Online Bids:  

C.G.M.F.P Federation will not be responsible for any failure on part of the bidder in submission of the 

Bid and/or the etc. before scheduled time and date, for any reason whatsoever, including, inter-alia, 

non-credit of said amounts of Earnest Money Deposit (EMD) and Cost of Tender and therefore no 

claims shall be entertained on these grounds.  

Under this online payment system for e-Biding, the bids will not be submitted / received by C.G.M.F.P 

Federation unless the Earnest Money Deposit (EMD) and Cost of Tender is received / credited before 

scheduled time and date. Hence, bidder shall remit the said amount well in advance. It is clarified that 

the Bids will not be considered for opening if Earnest Money Deposit (EMD) and Cost of Tender is 

not received/ credited before schedule time and date, for any reason whatsoever.  

The bidder is advised to submit his / her bid as well as pay the Earnest Money Deposit (EMD) 

and Cost of Tender amount well before the cut-off time and date to avoid any inconvenience on 

account of any problem e.g., system slow down or network problem. 

 

2.4  Helpline:  

For any assistance regarding Registration on e-Procurement portal, DSC, online tender form submission 

and other points of e-tendering process, please contact our service provider:- 

 Important Note for Bidders for New E-Tendering portal 

abcProcure (M/s. e-Procurement Technologies Ltd.) is conducting e-Tenders for Chhattisgarh State 

Minor Forest Produce (Trading & Development) Co-operative Federation Limited (CGMFPFED) for 

sale of various Minor Forest Produces and for Procurement of various Goods, Services and works. It is 

to herewith inform to all existing bidders who are registered on https://cgmfpfed.abcprocure.com  that 

abcProcure (M/s. e-Procurement Technologies Ltd.) is introducing new e-Tender Portal for foresaid 

tendering activities for CGMFPFED. 

For introducing the new e-Tender portal, Training was scheduled whole month round in Mar. 2022.  

It is to inform all the existing bidders that abcProcure (M/s. e-Procurement Technologies Ltd.), has 

shared with you your Log-IN ID, New Password for new portal 

(https://cgmfpfedtenders.abcprocure.com) on your registered email ID on 16.03.2022. All existing 

Bidders registered on https://cgmfpfed.abcprocure.com shall use Log-In and new Password shared 

over email on 16.03.2022 to login on new e-Tendering portal i.e., 

https://cgmfpfedtenders.abcprocure.com. 
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After logging in on new e-Tendering portal, bidders are mandatorily required to change their password 

and attach DSC. Once DSC is attached, bidders are required to get it verified from abcProcure (M/s. e-

Procurement Technologies Ltd.) by getting in touch with DSC verification Team reachable on +91-

9099090830 / +91-6353217080 and info@AbcProcure.com. 

Further, All the bidders are issued new e-Wallet / Virtual Account for remitting EMD in new e-Tender 

portal which has been shared on your registered E-Mail ID on 10.03.2022. Bidders are required to use 

the same e-Wallet / Virtual account for remitting payment by NEFT/RTGS for e-Tender which are 

floated on new e-Tendering portal i.e., https://cgmfpfedtenders.abcprocure.com. Bidders are 

strongly requested to not to use their current/ existing e-Wallet / Virtual account for new e-Tender 

portal. The same is applicable for old e-Tendering portal only and not valid for new e-Tendering portal. 

Please take strong note of this. 

Bidders can download Bidder Manual to get familiar with the new portal from 

https://cgmfpfedtenders.abcprocure.com/EPROC/ajaxcall/downloadfile/23/577 

For New Registration/DSC Support/Profile Approval, Please call or write on: 

Cell Number: +91-9099090830 / +91-6353217080 

e-mail at: info@AbcProcure.com 

Call/write for e-Tender Submission / e-Auction Bid Support: 

Phone Numbers:+91-79 6813 6854/50/48/49 

Cell Number: +91-9374519729 / 9904406300 / 9510812971 

Write by e-mail at: Support@AbcProcure.com 

Call/write for e-Payment Related Queries: 

Phone Numbers:+91-9374519729 / 9081000427 

Write by e-mail at: Payment@eptl.in 

Office Hours: 

Monday to Friday - 10:00AM to 07:00PM 

1st,3rd & 5th Saturday -10:00AM to 06:00PM 

2nd & 4th Saturday - Holiday 

For any assistance regarding banking transactions, please contact ICICI Bank, Civil Lines, 

Raipur at the following numbers:  

Mr. Shivam Shekhar             –    7077102017  

Ms. Shubhangi Gupta  –   9993822514 

 

MANAGING DIRECTOR 

Chhattisgarh State Minor Forest Produce 

(Trading & Development) Co-op. 

Federation Limited 
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APPENDIX 2.10 

CHHATTISGARH STATE MINOR FOREST PRODUCE  

(TRADING & DEVELOPMENT) COOPERATIVE FEDERATION 

LTD. 
 

DETAILED NOTICE INVITING TENDER 

(IN FORM: A, FOR CONSTRUCTION AND MAINTENANCE WORKS) 

1.1 Tenders are invited online in Form A  from Contractors Registered in B & Above Class in 
New Registration System “Unified Registration System -[e-Registration] or in 
Appropriate class in other Department” for the following work as per schedule of rates for 
Building/Road/Electrical/Water Supply, Sewerage & Allied issued by -E-in-C PWD &  E-
in-C PHED Raipur in force from 01.01.2015/01.01.2015/01.06.2020/01.06.2020 and 
amended up to date of 04.05.2018/21.02.2022/01.06.2020/09.04.2021. The tender 
documents can be downloaded from the CGMFP website 
https://cgmfpfedtenders.abcprocure.com and https://cgmfpfed.org  directly. The payment 
of the cost of tender has to be done online through e-tender portal 
https://cgmfpfedtenders.abcprocure.com.  

      

1.         Name of the Work: - Construction of MFP Based Common Incubation Facility at Deobhog, 

District-Gariyaband (C.G.) in the package comprising following Parts: 

 

Part-1 : Building for Processing Units 

i) Chironjee Processing Unit 

ii) Neem/Mahua/Kusum/ Groundnut Oil Processing Unit and Chikki Unit 

iii) Masala Processing Unit 

iv) Primary Processing Unit 

Part-2: Buildings for Processing Units, Water Supply and Electrification 

i) Lac Processing Unit 

ii) Pulse Milling Unit 

iii) OHT-50KL Capacity 

iv) Tube well and Submersible Pumping set with accessories  

v) Water Supply Distribution Line 

vi) UGR & Pump 50 KL 

vii) External Electrification, Transformer and Accessories 

Part-3: Warehouse and Amenities 

i) Warehouse 

ii) Entrance Gate 

iii) Toilet Block, Septic Tank and Soak Pit 

 

2.  Probable amount of contract : -  Rs. 342.13 Lacs 

3. Amount of earnest money : -  Rs. 1,71,500/- 

4. Cost of Tender Form  : - Rs 3500/- 

5:  Time allowed for completion : -   06 (Fifteen) Month from reckoned date 
 

 

1.2       The electrical work shall be executed by civil contractor by engaging the person(s) only who 

possess proper valid electric license issued by the competent authority of the state 

Government. He shall also attach a copy of the license before starting electrical items of 

work. 
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1.2.1. Where the contract for civil works of any building includes electrical works also, the 

Executive Engineer, P.W.D. E&M. Dn.  Concerned would be the Engineer in Charge in so 

far as electrical works component is concerned. 

 
 

1.2.2. “The Superintending Engineer” referred to clause13 of appendix 2.13 or appendix 2.14 

(Agreement in form ‘A’ and ‘B’ respectively) would refer to the Superintending engineer, so 

far as the electrical component of the work is concerned. 

 
1.3 Not more than one tender shall be submitted by any contractor or by a firm of contractors. 

1.4 No two or more concerns in which an individual is interested, as a proprietor and/ or 

partner shall tender for the execution of the same Work. If they do so all such tenders shall 

be liable to be rejected. 

1.5  The authority competent to accept the tenders shall be as provided in Para 2.094 WD 

Volume-I 

1.6: Tender document consisting of plans, specifications, schedule(s) of quantities of the 

various items of work to be done, the conditions of contract and other necessary 

documents are available on e-Tender portal https://cgmfpfedtenders.abcprocure.com 

and https://cgmfpfed.org   

1.7: Deleted 

1.8: Envelope C shall not be received by any other means like ordinary post or personal 

delivery. 

1.9. Online tenders (Envelope A and Envelope B) and Physical Envelope C shall be 

opened on 10/04/2023 at 3:10 PM  

1.10 Envelope C received after the prescribed deadline shall be returned back unopened after 

subscribing the following remarks with dated initials by Superintending Engineer/ 

Executive Engineer or office Superintendent/D.A/S.A.C. 

 "Received late on date at AM./ P.M. hence not entertained and returned.” 

1.11 NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY 

Note (I): Envelope C of all tenders received after the deadline shall be noted in the register 

to be maintained in the concerned office & shall be counter signed by the head of office in 

the following format. 

S.No. Name of work Time & date of 

receipt 

Initial of person 

who returned 

the tender. 

Date initials of 

the head office. 

 

1.12 INSTRUCTIONS FOR GUIDANCE OF TENDERERS  

The tender will be liable to be rejected out-right, if while submitting it:- 

I) The tenderer proposes any alterations in the work specified, in the time allowed for 

carrying out the work or any conditions thereof - or 

II) Any of the pages of the tenders removed or replaced - or 
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III) If erasures without attestation are made by him in the tender - or 

IV) If all corrections and conditions and pasted slips are not initialed & dated by the tenderer -

 or 

V) If the tenderer or in the case, each partner or any partners so Authorised thereof, does not 

sign or signature/signatures is/are not attested by a witness on page 2 of the tender in the 

space provided for the purpose - or 

2 . RATES: 

2.1 The schedule of items: The schedule of all items of work to be executed is enclosed as 

Annexure – E (This shall be uploaded as Separate document file) 

2.2:  Percentage rate tender in Form "A". 

 

2.2.1 In respect of percentage rate tenders: - contractor should quote his separate tender 
percentage rate above or below or at par the following schedule of rates. 

(a) Building Work: including water supply & Sanitary fittings - The Schedule of rates 
issued by the E-in-C PWD Raipur (C.G.) in force with effect from 01.01.2015 and its 
amendments issued up to the date of 04.05.2018. 

(b) Electric works: - The Schedule of rates issued by the E-in-C PWD Raipur (C.G.) in 
force with effect from 01.06.2020 and its amendments issued up to the date of 
01.06.2020. 

(c) Water Supply, Sewerage & Allied: The schedule of rates issued by the E-in-C 
PHED with effect from 01.06.2020 and its amendments issued up to the date of 
21.04.2021. 

 
2.2.2: The percentage of tender above I below or at par with the relevant schedule of rates 

inclusive of all amendments issued up to the date of the issue of notice inviting tenders 

should be expressed on the tender form itself, both in words and figures  

Any amendments to the schedule or rates after the date of issue of this tender notice or 

the date of issue of any amendments to the N.I.T. specifically notifying the said 

amendments to the current schedule of, rates, shall not apply to this tender. 

2.2.3: The percentage tendered by the contractor will apply to those rates which find place in the 

Schedule of rates mentioned in clause 2.2.1 or have been derived from the said Schedule 

of rates and not to other items of work. 

2.2.4: The percentage quoted by the contractor shall not be altered by the contractor during the 

term of contract. The deduction or addition, as the case may be of the percentage will be 

calculated on the amount of bill for the work done, after deducting the cost of materials 

supplied departmentally, if any, at rates specified in the agreement  

2.2.5: If the work involves more than one S.O.R. even then the contractor shall quote only single 

rate, applicable to the concerned S.O.R. (for example- Building S.O.R. and Electrical 

S.O.R.) 

2.3: [DELETED] 

2.4 Lead and lift of water: No lead and lift for carting of water will be paid. 

2.5 Lead and lift of materials: No lead and lift for carting of material shall be payable to the 

contractor except in case of such items for which specific lead and or lift are provided in 
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the Schedule of rates mentioned in clause 2.2.1 of the N.I.T. or in the schedule of items in 

respect of item rate tender. 

2.6 Addition alteration and Non-Schedule items of works:- During the execution of the 

work there is likelihood of addition alteration in the items of work and also of such items of 

work, which do not find place in the Schedule of rates, referred to above, Non SOR items 

in respect of percentage rate contracts (Form “A”), or such items which are not given in the 

schedule of items Non SOR items in respect of item rate contracts (Form ‘B’), for which 

contractor has not quoted his rates.  

Contractor will have to carry out these items of work  

(i) for percentage rate tender (form A) - as provided in clause 13 the conditions of contract 

(ii)        for item rate tender (form B) - as provided in clause 13   of the conditions of contract 

 However both (i) and (ii) are subject to further condition as below:-   

(a) Prior approval of Technical sanction authority is required where net increase in amount 

mentioned in the agreement, due to excess, in quantities mentioned in the agreement and 

or quantities due to substitutions, Non SOR, Non schedule items and any savings in 

quantities is up to 10 percent of amount mentioned in the agreement is within the scope of 

work.  

(b) Any variation beyond the limits as per (a) of this clause shall require prior approval of 

Government. 

(c) Government shall have full powers either to accept or reject the variation proposal beyond 

10 percent of agreement amount. 

3 Submission of Tender :- 

3.1: Earnest money: -No tender will be considered without the deposit of the specified earnest 

money which will be returned to the unsuccessful tenderers on the rejection of their 

tenders, or earlier as may be decided by the competent authority and EMD of the 

successful tenders will be retained from the successful tenders as part of the security 

deposit. 

3.2 Forms of earnest money:- 

 For online tenders, the Earnest money shall be deposited electronically through e- 

procurement portal only. 

3.3 Earnest Money in separate covers: [DELETED] 

3.4 Adjustment of the earnest money:- Earnest money, which has been deposited for a 

particular work, will not be adjusted towards the earnest money for another work but can 

be adjusted (if available) for the same work if tender is recalled and if requested in writing 

by the tenderer.    

3.4.1 Refund of earnest money: 

3.4.1. (i): If it is decided on the same day to reject all the tenders, the earnest money of all 

tenderers shall be refunded immediately after taking decision by the competent 

authority. 
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3.4.1.(ii) The earnest money of tenderers whose tenders are rejected shall be refunded. 

Also in case of the tenderer whose tender is accepted, and /or conveyed after 

expiry of the validity period ,Earnest money shall be refundable unless validity 

period extended by the tenderer 

 

3.5 Security Deposit:  (a) The Security Deposit shall be recovered from the Running Bills and 

final bill @ 5%(five) Percent as per clause – I of the agreement read with Para 3.5 of the N.I.T. 

(b)  The amount of the E.M. shall not be adjusted when value of work done reaches the limit of the 

amount of Contract or exceeds the probable amount of the contract.  

(c) For unbalanced tender rate additional security Deposit shall be deposited as per respective clause 

of “Special Condition of NIT in percentage rate/item rate tenders.  

3.6 Implication of submission of tender: Tenderers are advised to visit site sufficiently in 

advance of the date fixed for submission of the tenders. A tenderer shall be deemed to 

have full knowledge of the relevant documents, samples site etc. whether he inspects 

them or not. 

3.7: The submission of a tender by a contractor implies that he has read the notice, conditions 

of tender and all other contract documents and made himself aware of the standard and 

procedure, in this respect, laid down in MORTH / I.R.C. Specification/ CPWD Specification 

/ISI Code for building and electrical works to be done, has thoroughly inspected   the 

quarries with their approaches, site of work, etc., and satisfied himself regarding the 

suitability and availability of site of work, etc. and satisfied himself regarding the suitability 

and availability of the materials at the quarries. The responsibility of opening new quarries 

and construction and maintenance of approaches there to shall lie wholly with the 

contractor. 
 

3.8 Income Tax Certificate- A tenderer purchasing tender documents for works exceeding 

Rs. 10 lacs shall submit either.  

(a) Income Tax clearance certificate issued within 12 months from the date of receipt of 

tender.                                                                               OR 

(b) His Income Tax return for the preceding 3 years and shall submit the audited balance 

sheet of Profit and Loss Account Statements with auditor’s report for the preceding 3 

years. 

 

3.8.1: A financial capacity certificate or attested photocopy their – of, from any schedule bank 

along with the application for the tender papers be submitted which should not be older 

than 12 months from the date of application. Amount of financial capacity to be furnished 

shall be at least 15(fifteen) % of amount put to tender 

 The financial capacity certificate shall have to be in the following format: 
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CERTIFICATE 

(On the letter head of the Bank) 

On the basis of transactions/turn over in the account of __________________________ 

______________________________________________________________________ 

(Name and Address) 

We are of the opinion that his financial capacity is to the extent of (both figures & words) Rs. 

............................. 

................................................................................................................................................................... 

This is without any prejudice and responsibility on our part. 

Br Manager 

With seal of Bank 

Place: 

Date: 

_____________00___________ 

In case of Online tender, financial offer shall not be opened & In case of manual tenders, tender 

copies would not be issued/sold in the absence of these documents mentioned in clause 3.8 and 

3.9 

3.9. List of works In Progress: Tenderer must furnish a list of contracts already held by him at 

the time of submitting the tender, in the Department and elsewhere showing therein. 

3.9. (1): The amount of each contract and total period of completion with information of original 

stipulated date of completion and actual date of completion. 

3.9. (2): Balance of works remaining to be done, and the remaining time allowed as per 

contract. 

3.9. (3): The amount of solvency certificate produced by him at the time of enrolment in the 

department. 

3.9.(4): Details of works where he withdraw his offer or did not-execute the agreement or 

where his contracts were rescinded in any department/organization (by whatever name 

these are called) of the Govt. of Chhattisgarh.   

3.9(5): Tender submitted and wherever his offer is the lowest with details of work, contract sum& 

period mentioned for completion their in. 

3.9(6): Other required documents   

3.10 Relationship: DELETED 

3.11 Signature of the tenderer for the works shall be witnessed by another person and 

signature affixed with his name designation and address in the space provided in the 

Tender document. Failure to observe this condition can render the tender of the contractor 

liable to rejection. 
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4.  Opening and acceptance of tender: 

4.1:  Place and time of opening : The tenders shall be opened at …………… or as suitable 

on the day subsequent to the dead line prescribed for receipt for tenders as per Para 1.1 

above by the concerned Office of the E in C CGMFP in the presence of the tenderer or 

their duly Authorised agents who may choose to attend. The officer Authorised to open the 

tender may depute another officer to open the tender under unavoidable circumstances. If 

that day happens to be a holiday, then it shall be opened on the immediate next working 

day at the same time and place. 

4.2 Powers of Officer, receiving tenders: The officer who opens the tender and for which 

he is not competent to accept, shall forward the tender to the competent authority through 

proper administrative channel; with his definite recommendation and enclosing therein all 

the tenders so received along with a complete set of approved NIT. 

 

4.3: Conditional tender are liable to be rejected  

4.4.  Canvassing:- Canvassing for support in any from for the acceptance of any tender is 

strictly prohibited. Any tenderer doing so will render himself liable to penalties which may 

include removal to of his name from the register of approved contractors or penal action 

under section-8 of the M.P. vinirdishtta Bhrasta Acharan Nivaran vidheyak , 1982. 

4.5 Unsealed tenders: The tenders can be rejected if not properly sealed by wax or by sticking 

tape, in the case of manual tenders 

4.6.: The authority competent to accept a tender reserve the right to accept the tender for the 

whole work or for a distinct part thereof or by distributing the work between one or more 

tenderers, or reject the tender as a whole without assigning any reason. Such decision 

shall not be open to challenge in any forum or court of law. 

 

4.7 Validity of offer:- Tender shall remain open up to 120 (one hundred twenty ) days from 

the specified deadlines of receipt of tender(s) and in the event of the tenderer withdrawing 

his offer before the aforesaid date, for any reason whatsoever, earnest money deposited 

shall be forfeited. 

4.7.1: In the event of withdrawing his/her offer before the expiry of the period of validity of offer or 

failing to execute the agreement as required by condition NO. 8.1.1. of the notice inviting 

tender (N.I.T.) he/she will not be entitled to tender for this work. In case of recall of 

tenders, in addition to forfeiture of his/her earnest money as per provisions of condition 

nos. 4.7 & 8.1.1 of the N.I.T. as may be applicable for the work, If the tenderer has 

committed a similar default on earlier occasion (s)as well then his/her registration in the 

department may be suspended temporarily for a period of 2 (Two) years, from such date 

as may be ordered by the authority who had registered him/her. 
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5. Specifications: - 

5.1 Brief Specifications: - A brief note on construction and specification of all the 

major items of the work is enclosed in Annexure- D 

5.2 Material of construction: - The materials of construction to be used in the work 

shall be governed by the MORTH /IRC specifications for Rural roads /other IRC 

publications and their manual/ latest CPWD specifications/ISI codes for buildings and 

the relevant Indian standard specification with amendments and revisions issued 

up to the date of tender notice. Wherever any material has I.S.I. mark such 

material alone has to be used 

5.3 Workmanship:- The work shall be carried out according to the specification 

referred to hereinafter and according to sound engineering practice. The decision 

of the Executive Engineer, in respect of workmanship will be final. 

5.4  Specification for building work:- (Including water supply and sanitary fittings.)  

5.4.1 The contractor shall execute the work in conformity with the standards and procedure laid 
down latest CPWD specifications/ISI codes for buildings or special specification when ever 
enclosed separately and in accordance with the approved drawings              
 
5.4.2 Concrete. All concrete shall be Mixed in concrete mixer and compacted by mechanical 
vibrators. Slump test shall be carried out during concreting and sample test cubes prepared and 
tested for strength in accordance with the code. The Department will carry out the testing at the 
cost of contractor. 
 
     The results of the tests shall conform with the required standard and if the Engineer-in- charge 
considers that a structural test is necessary, the same shall be carried out as instructed by the 
Engineer-in-charge at the contractor's expense and should the result  of this be unsatisfactory the 
contractor will be bound to take down and reconstruct the  particular portion of which has given 
unsatisfactory test results. 
 
5.4.3 Bricks.:- The contractor should use the bricks manufactured on the metric system, as for as 
possible. 
 
5.4.4    All timber used in the wood work for works must be properly seasoned. In case of 
important buildings mechanical seasoning should be done in good seasoning plant. 
          In case the contractor does not procure good seasoned wood, he may be asked to get it 
seasoned in plant at his own expense  
5.4.5 Maintenance of roofs. Subject to the provision in the agreements, it will be the 
responsibility of the contract to see that the roof does not leak, during the period of the fist rainy 
season in respect of tile and sheet roofing and two consecutive rainy seasons in respect of lime 
concrete and cement concrete terraced roof, after its completion. He will make good and replace 
all the defective work on this account at his own cost. 
 
5.5 Specification of Electrical works. 
 
5.5.1 The work will be carried out as per the approved drawing and as directed by the 
.................................. The work will be governed by " General specifications " for the Electrical 
works in Government buildings in Madhya Pradesh in forces from 1972. All electrical materials 
must bear “I.S.I.” mark. 
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5.5.2 All samples of electrical accessories should be got approved from the Engineer- in- charge 
prior to their us in work. Contractor will have to arrange and afford all facilities for their inspection 
and rectify the defects pointed out by them. Item involved in the Electrical work is enclosed in 
Annexure D.  
 
5.5.3  The Period of testing and refund of deposit will be 6 months after completion of work. 
 
5.5.4   In case of supply of ceiling fan, table fan, exhaust fan, cabin fan tube light fixtures will be 
made by the Department as mentioned in the S.O.R As such labour rates only as per S.O.R. will 
be paid for fitting of such items in position as per S.O.R. 
 
5.5.5 The Contractor should submit “as built” detailed wiring diagram on tracing cloth showing the 
point position of switch length of point, position of D.B. and main switch circuit No. in which points 
fall at time of final bill. Otherwise deduction of 1/2 percent (Half percent) will be made from the 
contract sum of all electrical items 
 
5.6. Specifications for road/bridge/culvert works. 
            The road / bridge / culvert works shall be carried out according to MORST&H 
specifications for road & bridge works/ Specifications for Rural roads ,its manual / specification in 
force' and or special specification or the relevant specifications published by the Indian Road 
congress. 
 
5.7 Contradictions or amendments: In the event of contradiction between the stipulations of the 
Schedule of rates (schedule of rate relevant to this NIT) and aforesaid specification (vide Para 5.1 
to 5.6 above) the stipulations of the schedule of rates shall gain precedence. In the event of 
contradictions, if any, between different specifications and or codes of practice, referred to above 
the decision of Engineer-in-Chief shall be final. 
 
6. [DELETED] 
 
7. Miscellaneous Conditions 
 
1.:The tenderer or supplier should have a place of business in the State of Chhattisgarh from 
where the goods would be supplied to various destination in the state and also hold a registration 
certificate as per rules. 
 
2.:The tenderer or supplier shall also submit the clearance certificate as provided under section 36 

of Chhattisgarh Vanijyak Kar Adhiniyam. 

 
7.1 Subletting: The contractor shall not without the prior approval of the authority who has 
accepted the tender in writing, sublet of assign to any other party or parties any portion of the 
work under the contract. Where such approval is granted, the contractor shall not be relieved of 
any obligation or duty or responsibility, which he undertakes under the contract. However such 
subletting in no case be more than 25% of contract value. But if required can be increased up to 
50(fifty)% with the prior permission of the next higher authority accepting the tender or the 
Government as the case may be. 
7.1.1 : Before subletting the Engineer in charge shall verify  the technical  & financial capacity of 
the Sublette. 
7.1.2 : The Sublette shall be a registered contractor in appropriate class under unified registration 
system (e-registration) of Chhattisgarh or elsewhere in similar capacity, as recognized by public 
works department and shall also have a technical and financial capacity corresponding to the 
work proposed to be sublet. 
 
7.2 Taxes: The rate quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, royalties, cess, toll, taxes of Central and State Governments including GST (Goods 
and Services Tax) taxes of Local Bodies and Authorities that the Contractor will have to pay for 
the performance of this Contract. The Governments will perform such duties in regard to the 
deduction of such taxes at source as per applicable law. However, if any other New tax (not 
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increase or decrease in existing all taxes, other levies, duties, royalties, cess toll) is levied on 
the Contractor (Under the agreement) either by Central Govt. or State Govt. then the 
Executive Engineer shall reimburse the “New Tax” amount; on submission of proof of such 
payment by the contractor.   
 
7.3 Minerals extracted for works carried out on behalf of the Government of India , from the 
quarries in possession of and controlled by the state Government is subject to payment of Royalty 
by the contractor to whom it shall not be refundable. The Executive Engineer shall not also issue 
any certificate in respect of such materials extracted for Government of India work (Applicable to 
Government of India works only) 
 

7.4 Rules of Labour Camps:- The contractor will be bound to follow the Chhattisgarh 

Model Rules relating to layout, water supply and sanitation on labour camps (vide 

Annexure-A) and the provision of the National Building Code of India work in regard to 

constructions and safety. 

7.5 Fair Wages:- The contractor shall pay not less than fair wages to labourers engaged by 

him during the contract period of the works (rules enclosed vide Annexure-B). 

7.6  Work in the Vicinity:- The Executive Engineer reserves the right to take up 

departmental work or to award work on contract in the vicinity without prejudice to the 

terms of contract. 

7.7  Best quality of construction materials. Materials of the best quality will be used as 

approved by the Executive Engineer. Wherever any material bears I.S.I. stamp(mark), this 

shall have first preference on other available accepted material(s) 

7.8  Removal of undesired persons: The contractor shall on receipt of the requisition from 

the Executive Engineer at once remove any person(s) employed by him on the work who 

in the opinion of the Executive Engineer is/are unsuitable or undesirable. 

7.9  Amount due from contractor: Any amount due to the Government of. Chhattisgarh 

from the contractor on any account concerning work may be recovered from him as 

arrears of land revenue. 

7.10  Tools and Plants: - The contractor shall arrange at his own cost tools and plant required 

for the proper execution of the work. Certain plants may however be issued at the sole 

discretion of the Executive Engineer and at the approved rate to the contractor as a 

special case. 

7.11  Right to Increase or decrease work: The Engineer-in-charge reserves the right to 

increase or decrease with- in the scope of work any item of the work during the currency of 

the contract and contractor will be bound to comply with the order. However, this is subject 

to the power delegated as per clause 2.6. 

7.12  Time Schedule:  The work shall be done by the contractor according to time schedule 

approved by the Engineer-in-Charge. 

7.13  Time of Contract: - Time allowed for carrying out the work as entered in the N.I.T shall be 

strictly observed by the contractor and shall be reckoned from the date of work order to 

commence the work after taking in to account the prescribed 15/30 days of preparatory 
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period. 

7.14  Payment by Cheque: The payment will be made by cheques on the SBI Bank/Any 

Scheduled Bank only. No bank commission charges on releasing such payments will be 

borne by the Department. 

7.15  Transport of materials: The contractor shall make his own arrangements for transport 

of all materials. The Executive Engineer is not bound to arrange for priority in getting 

wagons or any other materials though all possible assistance by way of recommendation 

will be given if it is found necessary in his opinion, if the recommendation proves to be in-

effective, the contractor shall have no claim for any compensation on that account. 

7.16 The methodology and equipment, material, labour, transport to be used on the project 

shall be furnished by the contractor to the Engineer-in-charge well in advance of 

commencement of work and approval of the Engineer-in-charge obtained prior to its 

adoption and use. 

The contractor shall give a trial run of the equipment for establishing its capability to 

achieve the laid down specifications and tolerance to the satisfaction of the Engineer-in 

charge before commencement of work, if so desired by the Engineer-in-charge. 

All equipment provided shall be of proven efficiency and shall be operated and always 

maintained in a manner acceptable to the Engineer-in-charge. 

No equipment or personnel will be removed from site without permission of the Engineer-

in-charge. 

7.17 Work Programme and methodology of construction: The contractor shall furnish 

his programme of construction for execution of the work within the stipulated time and 

obtain the approval of the Engineer-in-Charge prior to actual commencement of work. For 

works costing more than 10 crores The contractor shall furnish his programme of 

construction for execution of the work within the stipulated time including the time and 

quantity schedule of material, transport, equipment, labour etc. The contractor shall also 

submit a statement of “Cash Flow” (as per the format enclosed) Together with 

methodology construction of each item of work and obtain the approval of the Engineer-in-

Charge prior to actual commencement of work. 

7.18 Revised programme of work in case of slippage: In case of slippage from the approved 

work programme at any stage, the contractor shall furnish revised programme to make up 

the slippage within the stipulated time schedule and obtain the approval of the Engineer-in-

Charge to the revised programme. Such progress report shall be submitted monthly (by 5th 

of each month) in the prescribed format in the tender documents. 

7.19  Documentation:- The contractor will prepare drawing(s) of the work as constructed and 

will supply original with three copies to the Engineer-in-Charge who will verify and certify 

these drawings, finally Constructed drawing(s) shall then be prepared by the contractor 

and supplied in triplicate along with a microfilm in case of minor and major bridges and on 
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tracing cloth in all other cases to the Engineer-in-Charge for record and reference purpose. 

7.20:  The contractor shall have to provide a ruled duplicate register at site named "Site order 

book". It shall be in the custody of departmental supervisory staff. The Engineer-in Charge 

or his authorized representative shall record their instructions in this book, which shall be 

noted by the contractor or his authorized representative for compliance. 

7.21:  If any item of work is found to be substandard but the Engineer-in-Charge is of the opinion 

that the same is structurally adequate and can be accepted at the reduce rate, then in 

such cases, the Engineer-in-Charge shall have to submit proposals for appropriate 

reduction of rates supported by an analysis, in justification thereof, through a D.O. letter to 

the Superintending Engineer concerned and obtain his approval expeditiously (ordinarily 

within 15 days). The approved analysis along with orders of the Superintending Engineer 

shall have to be appended IN the bills of the contractor.  

 

8.  SPECIAL CONDITIONS: 

(i)  To be inserted in the N.I.T of a particular work if found necessary in the interest of the 

work. 

(Note:- Any such special condition cannot over rule or be on contravention of the 

prescribed clauses and conditions) 

 

8.1  Agreement: - 

 

8.1.1  Execution of agreement: The tenderer whose tender has been accepted (here in after 

referred to as the contractor,) shall produce an appropriate solvency certificate, if so 

required by the Executive Engineer and will execute the agreement In the prescribed form, 

within a fortnight of the date of communication of the acceptance of his tender by the 

department. Failure to be so will result in the earnest money being forfeited to the Govt. of 

C. G. and tender being cancelled. 

8.1.2 (a) The contractor shall employ the following Technical Staff during the execution of work- 

(ii) One graduate engineer when the work to be executed is more than Rs. 100 lakhs. 

(ii) One diploma engineer when the cost of work to be executed is from Rs. 20 lakhs to Rs.   

            100 lakhs. 

(b) The Technical Staff should be available at site and take instructions from the Engineer-in-  

 Charge or other supervisory staff. 

(c) In case the contractor fails to employ the Technical Staff as aforesaid, the E.E. shall have  

             the right to take suitable remedial measures. 

(d) The contractor shall give the names and other details, of the graduate engineer/diploma  

            engineer to whom he intends to employ or who is under employment with him, at the time  

            of agreement and also give his curriculum vitae. 

(e) The contractor shall give a certificate to the effect that the graduate engineer/diploma  

            engineer is exclusively in his employment. 
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(f) A graduate engineer or diploma engineer may look after more than one work in the same  

            locality but the total value of such works under him shall not exceed Rs. 200 lakhs in the  

            case of a graduate engineer and Rs.100 lakhs in the case of a diploma engineer. 

(g)  It shall not be necessary for the firm/company whose one of the partners is a graduate  

 engineer/diploma engineer to employ another graduate engineer/diploma engineer subject  

            to the conditions provided under 8.1.2(a) (b)and (f). 

(h) The Retired Assistant engineer who is holding a diploma may be treated at per with a  

            Graduate for the operation of the above clause. 

Note: - Such Degree or Diploma engineer must be always available on works site on day to day 

basis and actively supervise, instruct and guide the contractor's works force and also receive 

instruction from the Departmental Engineers/Sub engineers. 

 In case the contractor fails to employ the above technical staff or fails to employ technical 

staff/personnel as submitted by the contractor in Prequalification documents if prequalification is 

called and or the technical staff/personnel so employed are generally not available on work site and 

or does not receive or comply the instructions of the department engineer and or not submit the 

paid voucher copy of such technical staff with running bills Rs. 15000/- per month for diploma 

engineer and Rs. 25000/- per month for degree Engineer and Rs. 50000/- per month for project 

manager shall be kept in deposit while making payments. It shall be refunded to contractor after 

submission of paid voucher/ Bank Statement (salary deposit statement) of technical person 

(diploma engineer/degree Engineer/project manager as the case may be). If the Contractor fails to 

deploy the diploma engineer/degree Engineer/project manager as per agreement the contractor 

shall be informed for his such act and the engineer in charge shall deploy the diploma 

engineer/degree Engineer/project manager as per the requirement and they shall be paid from the 

deducted amount of the contractor.  

 

8.2 Conditions applicable for contract: - 

All the conditions of the tender notice will be binding on the contractors in addition to the 

conditions of the contract in the prescribed form: - 

Following documents annexed with this N.I.T shall form an integral part of the contract 

document. Annexure- "A”: Model Rules relating to labour water supply etc. 

Annexure-"B”: Contractor's labour regulations. 

Annexure-"C":  

Drawing (for buildings) 

(i) Site plan/location 

(ii) Plan, Cross section and elevation structural drawing, bar bending schedule etc. 

(iii) Circuit wiring and plumbing drawing (for Buildings only) 

Annexure-"D”: - Specification for the work of construction of --------- 

 

Annexure-"E”: Schedule of items. to be executed 

 

Annexure - “F”: Form of Bank guarantee in lieu of performance security deposit. - 

Annexure- “G”: Special Conditions 

Annexure – “H”: Pre-Contract Integrity Pact 
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ANNEXURE - "A" 

 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN 

LABOUR CAMPS 

Notes: These model rules are intended primarily for labour camps, which are not of a permanent 

nature. They lay down the minimum desirable standard, which should be adhered to standards in 

permanent or semi-permanent labour camps should not be obviously be lower than those for 

temporary camps. 

1.    Location-: The camp should be located in elevated and well drained ground in the locality. 

2. Labour huts to be constructed for one family of 5 persons each. The layout to be shown in 

the prescribed sketch. 

3. Hutting: The huts to be built of local material. Each hut should provide at least 20 sqm. of 

living space. 

4. Sanitary facilities: Latrines and urinals shall be provided at least 15 meters away from the 

nearest quarters separately for man and women specially so marked on the following scale. 

5. Latrines - Pit provided at the rate of 10 users or two families per scat, separate urinals as 

required as the privy can also be used for this purpose. 

6. Drinking Water - Adequate arrangement shall be made for the supply of drinking water. If 

practicable filtered and chlorinated supplies shall be arranged when supplies are from 

intermittent sources overhead storage tank shall be provided with capacity of five liters a 

person per day. Where the supply is to be made from a well, it shall conform to the sanitary 

standard laid down in the report of the Rural Sanitation Committee. The well should be at 

least 30 meters away from any latrine or other source of population. If possible, hand pump 

should be installed for drinking water from well. The well should be effectively disinfected 

once every month and the quality of water should be got tested at the public Health 

Institution between each work of disinfecting. 

7.     Bathing and Washing - Separate bathing and washing place shall be provided for men and 

women for every 25 persons in the camp. There shall be one gap and space of 2 sqm. for 

washing and bathing. Proper drainage for the wastewater should be provided. 

8.  Waste Disposal - (A) Dustbin shall be provided at suitable places in camp and the residents 

shall be directed to throw all rubbish into these dustbin. The dustbins shall be provided with 

cover. The contents shall be removed every day and disposed off by trenching. 

9.      Medical facilities  

(A) Every camp where 1000 or more persons reside shall be provided with whole time 

Doctor and Dispensary. If there are women in the camp, a whole time nurse 

Shall be employed. 
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(B) Every camp where less than 1000 but more than 250 persons reside shall be provided 

with Dispensary and a part time Nurse/Midwife. 

(C) If there are less than 250 persons in any camp a First Aid Kit shall be maintained in-charge 

of whole time persons, trained in First Aid. 

All the medical facilities mentioned above shall be for all residents in the camp including a 

dependent   of the worker, if any free of cost. 

Sanitary Staff - For each labour camp, there shall be qualified Sanitary Inspector and 

Sweeper should be provided in the following scales: 

(1)  For camps with strength over 200 but not exceeding 500 persons. One sweeper for every 

75 persons above the first 200 for which 3 sweepers shall be provided. 

(2)  For camps with strength over 500 persons one sweeper for every 100 

  persons above 1 st 500 for which 6 sweepers should be provided. 
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ANNEXURE - "B" 

CONTRACTOR'S  LABOUR REGULATIONS 

The Contractor shall pay not less than fair wages to labourers engaged by him in the work. 

Explanation  

(a)  "Fair Wages" means wages whether for time or piece works as notified during the period 

of execution of the works and where such wages have not been so notified the wages 

prescribed by the CGMFP Federation for the division in which the work is done. 

(b)  The contractor shall notwithstanding the provision of any contract to the contrary, cause to 

be paid a fair wage to labourers indirectly engaged on the work i/e any labour engaged by 

his subcontractors in connection with the said work as if labourers had been immediately 

employed by him. 

(c)  In respect of all labour directly or indirectly employed on the works or the performance of 

his contract, the contractor shall comply with or cause to be complied with the Labour Act, 

in force. 

(d)  The Executive Engineer/Sub Divisional Officer shall have the right it deduct from the 

money due to the contractor any sum required or estimated to be required for making 

good the less suffered by a worker or workers by reason of non-fulfillment of the 

conditions of the contract for the benefit of the workers nonpayment of wages or of 

deductions mode from his or their wages which are not justified by their terms of contract 

on non observance of regulations. 

(e)   The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudices to his right to claim indemnity 

from his sub-contract. 

(f)  The regulations aforesaid shall be deemed to be a part of this contract and any breach 

there of shall be deemed to be a breach of this contract. 

(g)   The contractor shall obtain a valid license under the Contract (Regulation and Abolition) 

Act, 1970 and rules made there under by component authority from time to time before 

commencement of work, and continue to have a valid license until the completion of the 

work. 

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising 

out of the recalled non-execution of the work assigned to the contractor. 
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ANNEXURE – C 

 (Uploaded as Separate File) 

 

Drawing (for buildings) 

(i) Site plan/location 

(ii) Plan, Cross section and elevation, structural drawing, bar bending schedule etc. 

(iii) Circuit wiring and plumbing drawing (for Buildings only) 

 

 

“Attach Prints” 
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Annexure-"D" 

 
 Brief Specifications for major items of the work of construction of ------------ 

 

Material of construction: - The materials of construction to be used in the work shall be 

governed by the MORTH /IRC specifications for Rural roads /other IRC 

publications and their manual/ latest CPWD specifications/ISI codes for buildings and 

the relevant Indian standard specification with amendments and revisions issued 

up to the date of tender notice. Wherever any material has I.S.I. mark such 

material alone has to be used 

Workmanship: - The work shall be carried out according to the specification referred to 

hereinafter and according to sound engineering practice. The decision of the 

Executive Engineer, in respect of workmanship will be final. 

Specification for building work: - (Including water supply and sanitary fittings.)  

i) The contractor shall execute the work in conformity with the standards and procedure laid 

down latest CPWD specifications/ISI codes for buildings or special specification when 

ever enclosed separately and in accordance with the approved drawings              

ii) Concrete. All concrete shall be Mixed in concrete mixer and compacted by mechanical 

vibrators. Slump test shall be carried out during concreting and sample test cubes 

prepared and tested for strength in accordance with the code. The Department will carry 

out the testing at the cost of contractor. 

iii) The results of the tests shall conform with the required standard and if the Engineer-in- 

charge considers that a structural test is necessary, the same shall be carried out as 

instructed by the Engineer-in-charge at the contractor's expense and should the result  of 

this be unsatisfactory the contractor will be bound to take down and reconstruct the  

particular portion of which has given unsatisfactory test results. 

iv) Bricks.:- The contractor should use the bricks manufactured on the metric system, as 

for as possible. 

v) All timber used in the wood work for works must be properly seasoned. In case of 

important buildings mechanical seasoning should be done in good seasoning plant. In 

case the contractor does not procure good seasoned wood, he may be asked to get it 

seasoned in plant at his own expense  

vi) Maintenance of roofs. Subject to the provision in the agreements, it will be the 

responsibility of the contract to see that the roof does not leak, during the period of the fist 

rainy season in respect of tile and sheet roofing and two consecutive rainy seasons in 

respect of lime concrete and cement concrete terraced roof, after its completion. He will 

make good and replace all the defective work on this account at his own cost. 
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Specification of Electrical works. 
 
i) The work will be carried out as per the approved drawing and as directed by the 

.................................. The work will be governed by " General specifications " for the 

Electrical works in Government buildings in Madhya Pradesh in forces from 1972. All 

electrical materials must bear “I.S.I.” mark. 

ii) All samples of electrical accessories should be got approved from the Engineer- in- 

charge prior to their us in work. Contractor will have to arrange and afford all facilities for 

their inspection and rectify the defects pointed out by them. 

iii) The Period of testing and refund of deposit will be 6 months after completion of work. 

iv) In case of supply of ceiling fan, table fan, exhaust fan, cabin fan tube light fixtures will 

be made by the Department as mentioned in the S.O.R As such labour rates only as per 

S.O.R. will be paid for fitting of such items in position as per S.O.R. 

v) The Contractor should submit “as built” detailed wiring diagram on tracing cloth 

showing the point position of switch length of point, position of D.B. and main switch 

circuit No. in which points fall at time of final bill. Otherwise deduction of 1/2 percent (Half 

percent) will be made from the contract sum of all electrical items 

 
 
 
 
 
 

Executive Engineer 
 
 
 

29



 

 

 
Annexure-"E" (For Percent Rate Tenders) 

(Uploaded as Separate File) 

 

 

Schedule of items. 

S. No. S.O.R.  

Item No. 

Description Of 

Item 

Unit Qty. 

 

1  Attached.   

2     

3 

etc. 

    

 

Note:-  In case of any discrepancy in this table vis-à-vis the applicable S.O.R. the 

provisions contained in the applicable S.O.R. shall prevail. 
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ANNEXURE- F 
                                                  (Revised from Bank Guarantee Bond) 

(GUARATEE BOND 
(In lieu of performance Security Deposit) 

(To be used by approved Scheduled bank) ) 
 
1.  In consideration of the Governor of Chhattisgarh (here in after called the government having 

agreed to exempt ............................................................................. (Herein after called the 

contractor (s) from the demand under the terms and conditions of an agreement dated ................  

... ................................ made between …………………………………………………………… for the 

work (Name of wrok) ......................................................................................... (here in after called  

the said Agreement) of security deposit for the due fulfilment by the said contractor (s) of the 

terms and conditions contained in the said agreements on production of a bank Guarantee for    

Rs. ....................................................................................................... Rupees ............................... 

Only we. (.) .............................................................................................. (hereinafter referred to as 

" the bank (at the request of the said contractor (s) do here by undertake to pay the Govt., an 

amount not exceeding Rs. ...................................................... against any loss or damage caused 

to or would be caused to or suffered by the Government, by reasons of any breach by the said 

contractor (s) of the terms or conditions contained in the said agreement. 

2. We (.) ............................................................................................. do here by undertake to pay 

the amount due and payable under this guarantee without any demur merely on demand from the 

Government stating the amount claimed is due by way of loss or damage caused to or would be 

caused to or  suffered by the Government by reason of breach by the said contractor (s) of any of 

the terms or conditions contained in the said aggrements or by reasons of the contractor (s) failure 

to perform the said agreement, Any such demand made on the bank shall be conclusive as 

regards the amount due and payable by the bank under this Guarantee, Howere our liability under 

this Guarantee. shall be restricted to an amount not exceeding ........................................................ 

3. We undertake to pay to the Government any money so demanded not with standing any 

dispute or disputes raised by the contractor (s) in any suit or proceedings pending before any 

court or tribunal relating thereto, our liability under this present being absolute and unequivocal. 

  The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor (s) shall have no claim against us for making such 

payments. 

4. We (.) ........................................................................... further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of said agreement and that it shall continue to be enforce able till all the dues o the 

Government under or by virtue of the said agreement have been fully paid and its claims satisfied 

or discharged or till the Executive Engineer CGMFP certified that the terms and conditions  of the 

said agreement have been fully and property carried out by the said contractor (s) and terms and 

conditions of the said agreement have been fully and property carried out by the said contractor  
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(s) and accordingly discharged this guarantee, unless a demand to claim under this Guarantee is 

made on us in writing on or before the (here indicate a date which falls 9 months beyond the due 

date of completion of the work) .......................................................................................... we shall 

be discharged from all liability under the guarantee. 

5. We (.) ............................................................................................................. further agree with 

the government that the Govt, shall have the fullest liberty  without our consent and with out 

affecting in any manner our obligation here under to vary any of the terms and conditions of the 

said agreement or to extend time of performance by the said contractor (s) from time to time or to 

postpone for any time or for time to time any of the powers exercisable by the Gove. against the 

said contractor (s) and to for bear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reasons of any such variations. or 

extension being granted to the said contractor (s) or for barnacle, act or commission on the part of 

the Gove. or any indulgence by the Govt. to the said contractor (s) or by any such matter or thing 

what so ever which under the lay relating to sureties would but for this provision have effect of so 

relieving us. 

 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor (s). 

 

7. We (.) ................................................................................................ lastly under take not to 

revoke this gurarantee during its currency except with the previous consent of the Government in 

writing :- 

 

 

   Dated the .......................................................................... day of .................. 

..................................... for () .......................................................................................... 

 

(>) indicate the Name of the Bank ........................................................................................... 
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Annexure-G 
 

SPECIAL CONDITIONS OF N.I.T. 
 (Reference Clause 8 of NIT) 

 

(1) " Additional performance security (APS) shall be deposited by the successful bidder 

at the time of signing of agreement when the bid amount is  unbalance i.e less than 

the estimated cost by more than 10% To 20% , in such an event the successful 

bidder will deposit the Additional performance security (APS) to the extent of 

difference of 90% of the PAC and bid amount in the shape of bank guarantee, issued 

by approved scheduled bank, for agreement period, in favor of the Executive 

Engineer before signing the agreement. If the bid amount is seriously unbalance j.e. 

less than the estimated cost by more than 20% in such an event successful bidder 

will deposit the Additional performance security (APS) to the extent of difference of 

90% of the PAC and bid amount in the shape of F.D.R., issued by approved 

scheduled bank, in favor of the Executive Engineer before signing the agreement. 

The Bank Guarantee/F.D.R. shall be released/returned along with the normal S.D. 

after completion of work . If the contractor fails to complete the work or left the 

work incomplete, this  Additional Performance Security (APS), shall be forfeited by 

the department,  & the agreement shall be terminated and action shall be taken in 

accordance with clause 3 of the agreement. In case the tenderer/contractor refused to 

deposit Additional performance security (APS)  then his bid will be rejected by the 

sanctioning authority and earnest money shall be  forfeited ." 
(2)  If the tenderer, whose tender has been accepted, and after signing the agreement, (i) does 

not start regular actual physical items of work within 25% (twenty five percent) of the time 
allowed for completion, or abnormally slowdown the work or (iii) abandons the work, or 
(iv) merely goes on applying for extension of time; the Executive Engineer shall serve a 
"show cause" notice with details to the contractor in this regard and if the contractor does 
not reply, or if his reply is considered not satisfactory (at the sole discretion of the 
Executive Engineer),  his earnest money and the performance security money or the Bank 
Guarantee in this regard shall be forfeited in favour of the Govt.If the contractor has 
committed a similar default on earlier occasion (s)  in previous three consecutive years the 
contractor shall be debarred from participating in any future tender of any P.W.D. Division 
in the State of Chhattisgarh for a period of 2 (two) years from the date of such order, by the 
authority which had registered him/her. 

 Such orders & action shall be final binding and conclusive 

(3)   Detailed programme of Construction: 

(i) Within 15 days of issue of order to start work, the contractor shall submit in the prescribed 

proforma a detailed construction programme month wise mentioning start   and completion 

of each item/event involved in the due performance of the contract  For contract more than 

10 Crores Contractor shall also submit detailed programme month wise for 

(a)       Materials procurement 

(b) Their transport arrangement to worksite with details of No. of truck/tippers 

(c) Detailing of construction plants & equipments 

(d) Cash flow/revised Cash flow  

(ii) The contractor shall submit in the first week of each month a statement of “target vis-à-vis 

actual performance” of each item/event with slippage, if any; mentioning reasons of 

slippage and proposal for revised construction programme to complete the same in targeted 

date or validly extended date. Failure to submit this monthly statement for 4(four) months 

can be treated as “fundamental Breach of Contract” and can result in invoking clause 3 of 
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the conditions of contract.  

 

(4).  Performance Guarantee: 

(i)  The contractor shall also be responsible for performance of work carried out by him for a 

period of 60 (Sixty) month beyond the completion of work for which performance security 

has to be furnished by him @ 5%(five percent)of  amount of contract. For this purpose 

contractor has to submit to the department a Bank Guarantee of 5% amount of the value of 

work done on every running and final bill payable to him. If contractor fails to submit bank 

guarantee of 5% amount of the gross bill, then 5% amount of bill shall be deducted from his 

running and final bill payment. However, the contractor can get refund of such performance 

cash security amount deducted if he submits appropriate bank guarantee valid for the period 

as stated above or 60 (Sixty) month after actual completion. 

  If require, the Executive Engineer shall ask the contractor to extend the validity period of 

the Bank Guarantee(s) for such period which he considers it proper and the contractor shall 

extend the validity period of such Bank Guarantee accordingly. If the contractor fails to 

extend the period accordingly, the Executive Engineer shall encash the B.G. before the 

expiry of the validity period.   

(ii) The contractor shall have to carry out all necessary "Rectification" of defects noticed, 

caused due to any reasons   at his own cost within 07(Seven) days communication notice 

from the Executive Engineer/Sub Divisional Officers to him. 

(iii) Failure of the contractor to rectify the defects properly in the given period, it shall be open 

for the Executive Engineer/Sub Divisional Officer to get the defect(s) rectified either 

departmentally or through other agency (without calling any tender /quotation) and recover 

the actual cost plus 15 % (fifteen percent) of such cost from the contactor from any sum, in 

any form, and available with the department or can be recovered as "Arrears of Land 

Revenue"  

(iv) After three years of completion of construction, 50% (fifty percent) of available 

performance Bank guarantee shall be returned to the contractor subject to the satisfaction of 

the Executive Engineer. 
(v) Remaining performance Bank Guarantee as would be remaining (after recovery all cost plus 15% 

(Fifteen percent) for rectification of defects, if done by the department or through other agency) 
shall be returned after 60 (Sixty) Months of completion. The performance   guarantee will be in 
addition to the normal security to be deducted as per clause 1 of agreement for the execution of 
contract.    

(5) The tenderer/contractor shall give in advance authority letter(s) in favour of the Executive 

Engineer, authorising him to get all Bank’s Fixed Deposit receipts, Bank Guarantees (either 

normal security deposit and or for performance security) to get these Bank Receipts and 

Guarantee deeds verified and got confirmed from the concerned Bank. It will be only after 

getting such confirmation that the Executive Engineer shall pay any amount accordingly or 

refund the equal amount for which BG submitted has been duly verified and confirmed.   

(6) The contractor shall not remove minor mineral from borrow areas, quarries without prior 

payment of Royalty charges.     

(7)  [DELETED] 

 

(8) The contractor has to fix reflecting information board, size 120 cms X 90 cms. One at 

starting point of the road and another from end point of the road describing the details of 

work as instructed by E. E. at his costs. 

(9) Cess @ 1% (One Percent) shall be deducted at source, from every bill of contractor by the 

Executive Engineer under"Building and other construction for Workers Welfare, Cess Act 

1996". 
 

(10) It is mandatory for the construction(s) to get himself/themselves registered with "C.G. 

Building and other construction Welfare Board" as soon as the work order is issued to 

him/them for the work amounting to Rs.10.00 (Ten) lakhs and above and submit a copy of 
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the same to the concern Executive Engineer, otherwise no payment will be made under the 

contract. 
 

(11) Contractors are advised to go through the Notice Inviting tenders & the tender/PQ 

document thoroughly. Certificates, annexures, enclosures as mentioned in the document 

will have to be submitted by the tenders strictly in the prescribed format, at the time of 

submission of Technical/Financial bid, failing which the contractor shall disqualify for the 

work & his financial offer shall not be opened and no representation, appeal or objection, 

what so ever in this regard shall be entertained by the department. 

 

(12) It is mandatory to submit online by the contractor the list of on-going works/works in hand. 

If any work is found delayed beyond one year from the stipulated date of completion due to 

contractor's fault, the contractor will be disqualified for the reason of poor performance. 
 

 

(13) jkT; ljdkj ds fdlh Hkh foHkkx esa dkyhlwph ;k fMckj fufonkdkjksa dks foHkkx ds fdlh 

Hkh fufonk esa Hkkx ysus dk vf/kdkj ugha gksxk A 

(14) In case of conflict between “General condition of contract and the special condition” the 

terms of special conditions shall prevail. 

(15) [DELETED] 

(16) In this document Pre-Contract Integrity Pact is added as Annexure H, as per the guidelines 

issued by Government vide Letter no- 243@fo@fu@pkj@2013 u;k jk;iqj] fnukad 06 tqykbZ] 2013 

(18)   Apart from taking other safety measures the contractor shall observe and ensure the following 

safety regulations: 

a. He shall provide safety belts, helmets, fluorescent jackets to all the workers deployed 

on the site. He shall arrange the same for all the officials/persons also visiting the site. 

b. He shall provide strong and stout scaffolding, centering and shuttering at site-the design 

of which shall be got approved from the engineer in charge. The contractor shall be held 

fully responsible for any accident if it occurs due to not following the above. 

c. The complete site shall be fully lighted, watched, barricaded and guarded until 

completion of work and taking over so as to forbid entry of any trespasser. 

d. All the excavated trenches (for foundations/septic tanks), bore holes shall be kept 

properly guarded/fenced, all the time, to avoid falling of any person therein. 

e. The periphery area of building inside and outside shall be provided with temporary shed 

structures, so as to safeguard the workers/officials passing by it from anything falling 

from the work going on in the upper stones.  

f. The contractor shall arrange good strong ladders etc to facilitate the departmental 

officials in supervision. 

g. The contractor shall get his workers fully insured their life against accidents. 

h. The contractor shall work in such a manner that neither, the public & nor any property 

(govt./public/private) is put to risk. 

i. Comply with all applicable safety regulations. 

j. Take care for the safety of all persons entitled to be on the site. 

k. Use reasonable efforts to keep the side and works clear of unnecessary obstruction so as 

to avoid danger to these persons. 

l. Provide any temporary works (including roadway, footways, guards and fences) which 

may be necessary, because of the execution of the works, for the use and protection of 

the public and of owners and occupiers of adjacent land. 

m. The contractor shall be fully responsible for the adequate safety of all site operations 

and method of constructions. 

n. The contractor shall submit to the Engineer a detailed proposal covering safety 

measures proposed to be adopted at site. 

o. Breach of safety provision by the Contractor and his employees shall constitute a 

sufficient cause for action. 
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p. Adequate precautions shall be taken to prevent accidents from electric cables, while 

digging operation is underway. 

q. Workers employed on bituminous works, stone crushers concrete batching plants etc. 

shall be provided with protective goggles, gloves, gumboots etc. 

r. Those engaged in welding work shall be provided with welder protective shields. 

s. All display boards shall be retro reflective material and of sizes mentioned in the 

drawing. 

t. All vehicles will have reverse horns. 

u. In addition, if directions are given by the “Engineer”  to augment the safety measures, 

the Contractor has to abide by his directions. 

v. A safety officer shall be nominated by the Contractor to prepare safety programmed and 

after getting the approval from the Engineer, oversee the safety arrangement at side. 

19.  All the bidder shall have to submit the information of Bid capacity (Appendix 1) 

information in Annexure1, 2 and affidavit (Annexure 3) They will only be qualified if 

the available bid capacity is equal or more than the amount put to tender.  

20. Clause 5.3 Incentive bonus and Clause 11 of Appendix 2.13, Appendix 2.14 stands 

deleted for all type of deposit works. 

 
         These special conditions will supersede anything contrary to it in the tender document. 
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ANNEXURE:  H 

PRE- CONTRACT INTEGRITY PACT 

1. General  

1.1 This pre bid-contract Agreement (hereinafter called the Integrity Pact) is made on 

………the day of the     month of ………..20……………., between the Government Of 

Chhattisgarh, acting through Shri……………………………….(Designation of the Officer, 

Department) Government Of Chhattisgarh  (hereinafter called the “BUYER” which 

expression shall mean and include, unless the context otherwise requires, his successors in 

the office and assigns) and the First Party, proposes to procure( name of the Store/ 

Equipment/ Work/ Service) and M/s …………………………………………….represented  

by Shri …………………………………………..Chief Executive Officer (hereinafter called 

the “BIDDER/SELLER” which expression shall mean and include, unless the context 

otherwise requires his successors an permitted assigns ) of the Second Party, is willing to 

offer / has offered.   

1.2 WHEREAS the BIDDER is a Private company/Public company/Government 

undertaking/Partnership/Registered Export Agency, constituted in accordance with the 

relevant law in the matter and the BUYER is a Ministry/Department of the Government, 

performing its functions on behalf of Government Of Chhattisgarh 

2. OBJECTIVES  

NOW THEREFORE, the BUYER and the BIDDER agree to enter into this pre- contract 

agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by 

following a system that is fair, transparent and free from any influence/prejudiced dealings 

prior to, during and subsequent to the contract to be entered into with a view to:-  

2.1 Enabling the BUYER to obtain the desired Stores/ Equipment/ Work/ Service at a 

competitive price in conformity with the defined specifications by avoiding the high cost 

and the distortionary impact of corruption on public procurement, and  

2.2 Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices in order to 

secure the contract by providing assurance to them that their competitors will also abstain 

from bribing any corrupt practices and the BUYER will commit to prevent corruption, in 

any form, by its officials by following transparent procedures.  

3. COMMITMENTS OF THE BUYER  

 The BUYER Commits itself to the following:  

3.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly 

with the contract, will demand, take promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or 

immaterial benefit or any other advantage from the BIDDER, either for themselves or 

for any person, organization or third party related to the contract in exchange for an 

advantage in the bidding process, bid evaluation, contracting or implementation process 

related to the Contract.  

3.2 The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will provide 

to all BIDDERs the same information and will not provide any such information to any 

particular BIDDER which could afford an advantage to that particular BIDDER in 

comparison to other BIDDERs.  
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3.3 All the officials of the BUYER will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach.  

In case of any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the BUYER with the full and verifiable facts and the same is prima 

facie found to be correct by the BUYER, necessary disciplinary proceedings, or any 

other action as deemed fit, including criminal proceedings may be initiated by the 

BUYER and such a person shall be debarred from further dealings related to the 

contract process. In such a case while an enquiry is being conducted by the BUYER the 

proceedings under the contract would not be stalled.  

4. COMMITMENTS OF BIDDERS  

The BIDDER commits himself to take all measures necessary to prevent corrupt practices, 

unfair means an illegal activities during any stage of its bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commits itself to the following: 

4. 1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BUYER, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in bidding, evaluation, 

contracting and implementation of the Contract.  

4. 2 The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to 

any official of the BUYER or otherwise in procuring the Contract of forbearing to do or 

having done any act in relation to the obtaining or execution of the Contract or any 

other Contract with the Government for showing or forbearing to show favour or 

disfavour to any person in relation to the Contract or any other Contract with the 

Government.  

4. 3 The BIDDER further confirms and declares to the BUYER that the BIDDER is the 

original Manufacturer/Integrator/Authorized government sponsored export entity of the 

stores and has not engaged any individual or firm or company whether Indian or foreign 

to intercede, facilitate or in any way to recommend to the BUYER or any of its 

functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid, promised or intended to be paid to any such 

individual, firm or company in respect of any such intercession, facilitation or 

recommendation.  

4. 4 The BIDDER, either while presenting the bid or during pre- contract negotiations or 

before signing the contract, shall disclose any payment he has made, is committed to or 

intends to make to officials of the BUYER or their family members, agents, brokers or 

any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments.  

4. 5 The BIDDER will not collude with other parties interested in the contract to impair 

the transparency, fairness, and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract.  
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4. 6 The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities.  

4. 7 The BIDDER shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the BUYER as part of the 

business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is divulged.  

4. 8 The BIDDER commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts.  

4. 9 The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the acts mentioned above.  

5. PREVIOUS TRANSGRESSION  

5. 1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could justify 

BIDDER’s exclusion from the tender process.  

5. 2  If the BIDDER makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason.  

6. EARNEST MONEY/SECURITY DEPOSIT  

6.1 Every BIDDER, while submitting commercial bid, shall deposit an amount as   

specified in the RFP as Earnest Money/Security Deposit, with the BUYER through any 

of the following instruments:-  

i. Bank Draft or a Pay Order in favour of the …………………………………..,  

ii. A confirmed guarantee by an Indian Nationalized Bank, promising payment of the 

guaranteed sum to the 

……………………………..(BUYER),……………………………. on demand 

within three working days without any demur whatsoever and without seeking any 

reasons whatsoever. The demand for payment by the BUYER shall be treated as 

conclusive proof for payment.  

iii. Any other mode or through any other instrument (to be specified in the RFP).  

6.2    The Earnest Money/Security Deposit shall be valid upto a period of five years or 

the  complete conclusion of the contractual obligations to complete satisfaction of both 

the BIDDER and BUYER, including warranty period ,whichever is later.  

6.3   In the case of successful BIDDER a clause would also be incorporated in the 

Article pertaining to Performance Bond in the Purchase Contract that the provisions of 

Sanctions for Violation shall be applicable for forfeiture of Performance Bond in case 

of a decision by the BUYER to forfeit the same without assigning any reason for 

imposing sanction for violation of this pact.  
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6.4  No interest shall be payable by the BUYER to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 

7. SANCTIONS FOR VIOLATION  

7. 1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the BUYER to take all or any one of the following actions, wherever required: 

(i) To immediately call off the pre-contract negotiations without assigning any reason or 

giving any compensation to the BIDDER. However, the proceedings with the other 

BIDDER(s) would continue.  

(ii) To forfeit either fully or partially the Earnest Money Deposit (in Pre- Contract 

stage) and/or Security Deposit/Performance Bond (after the contract is signed), as 

decided by the BUYER and the BUYER shall not be required to assign any reason 

therefore.  

(iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER.  

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER 

with interest thereon at 2% higher than the prevailing Prime Lending Rate, while in 

case of a BIDDER from a country other than India with interest thereon at 2% 

higher than the LIBOR. If any outstanding payment is due to the BIDDER from the 

BUYER in connection with any other contract such outstanding payment could also 

be utilized to recover the aforesaid sum and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest.  

(vi) To cancel all or any other Contracts with the BIDDER and the BIDDER shall be 

liable to pay compensation for any loss or damage to the BUYER resulting from 

such cancellation/ rescission and the BUYER shall be entitled to deduct the amount 

so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future Bidding processes of the 

Government of Chhattisgarh for a minimum period of five years, which may be 

further extended at the discretion of the BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract.  

(ix) In cases where irrevocable Letters of Credit have been received in respect of any 

contract signed by the BUYER with the BIDDER, the same shall not be opened.  

(x) If the BIDDER or any employee of the BIDDER or any person acting on behalf of 

the BIDDER, either directly or indirectly, is closely related to any of the officers of 

the BUYER, or alternatively, if any close relative of an officer of the BUYER has 

financial interest/stake in the BIDDER’s firm, the same shall be disclosed by the 

BIDDER at the time of filing of tender. Any failure to disclose the interest involved 

shall entitle the BUYER to rescind the contract without payment of any 

compensation to the BIDDER.  

   The term ‘close relative’ for this purpose would mean spouse 

whether residing with the Government servant or not, but not include a spouse 

separated from the Government servant by a decree or order of a competent court; 

son or daughter or step son or step daughter and wholly dependent upon 

Government servant, but does not include a child or step child who is no longer in 

any way dependent upon the Government servant or of whose custody the 

Government servant has been deprived of by or under any law; any other person 

related, whether by blood or marriage, to the Government servant or to the 
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Government servant’s wife or husband and wholly dependent upon Government 

servant.  

(xi) The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

BUYER, and if he does so, the BUYER shall be entitled forthwith to rescind the 

contract and all other contracts with the BIDDER. The BIDDER shall be liable to 

pay compensation for any loss or damage to the BUYER resulting from such 

rescission and the BUYER shall be entitled to deduct the amount so payable from 

the money(s) due to the BIDDER.  

7.2) The decision of the BUYER to the effect that a breach of the provisions of this Pact 

has been committed by the BIDDER shall be final and conclusive on the BIDDER. 

However, the BIDDER can approach the Monitor(s) appointed for the purposes of 

this Pact.  

8. FALL CLAUSE  

8. 1 The BIDDER undertakes that if has not supplied/is not supplying similar products/ 

systems or subsystems at a price lower than that offered in the present bid in respect 

of any other Department of the Government of Chhattisgarh or PSU and if it is 

found at any stage that similar products/ system or sub-system was supplied by the 

BIDDER to any other Department of the Government of Chhattisgarh or a PSU at a 

lower price, then that very price, with due allowances for elapsed time, will be 

applicable to the  present case and the difference in the cost would be refunded by 

the BIDDER to the BUYER, if the contract has already been concluded.  

9. INDEPENDENT MONITORS  

9. 1 The BUYER will appoint Independent Monitors (hereinafter referred to as 

Monitors) for this Pact. 

9. 2 The task of the Monitors shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. 

9. 3 The Monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

9. 4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. The Monitor 

shall be under contractual obligation to treat the information and documents of the 

BIDDER/Subcontractor(s) with confidentiality. 

9. 5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 

will so inform the Authority designated by the BUYER. 

9. 6 The Monitor will submit a written report to the designated Authority of 

BUYER/Secretary in the Department/ within 8 to 10 weeks from the date of 

reference or intimation to him by the BUYER/BIDDER and, should the occasion 

arise, submit proposals for correcting problematic situations. 

10. FACILITATION OF INVESTIGATION  

 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the documents including 

the Books of Accounts of the BIDDER and the BIDDER shall provide necessary information of 

the relevant documents and shall extend all possible help for the purpose of such examination. 
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11. LAW AND PLACE OF JURISDICTION  

This Pact is subject to Indian Law, The place of performance and jurisdiction shall be  

the seat of the BUYER. 

 

12. OTHER LEGAL ACTIONS  

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the any other law in force 

relating to any civil or criminal proceedings.  

 

13. VALIDITY  

13. 1 The validity of this Integrity Pact shall be from date of its signing and extend up to 

5 years or the complete execution of the contract to the satisfaction of both the 

BUYER and the BIDDER/Seller, whichever is later. In case BIDDER is unsuccessful, 

this integrity Pact shall expire after six months from the date of the signing of the 

contract.  

13. 2 If one or several provisions of this Pact turn out to be invalid, the remainder of this 

Pact shall remain valid. In this case, the parties will strive to come to an agreement to 

their original intentions.  

14. The Parties hereby sign this Integrity Pact at __________ on ______________ .  

 

BUYER                                                                                             BIDDER  

                                         

Name of the Officer                                                          CHIEF EXECUTIVE OFFICER  

Designation 

Department/ PSU 

                  

          Witness                                                                                            Witness  

 

1………………………….                            1………………………………….. 

 

……………………………     …………………………………… 

 

2………………………….     2…………………………………. 

 

……………………………     …………………………………… 
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Name of work 
               
NAME OF DIVISION 
……………………………………………… 

NAME OF CONTRACTOR 
………………………………………………………………………. AGR. No. …………………………………… 

               

DATE OR WORK ORDER 
……………………………………… DUE DATE OF COMPLETION ……………………... 

EXTENSIONS 
GRANTED/APPLIED 
UP TO  

               

 DETAILD WORK PROGRAMME - ORIGINAL/1ST Revision/2nd Revision/…………. Revision) 
               

 WORK ITEMS 
               

Sr. 
No. 

Items Unit 
Months 

Remarks 
approximate amount 
against items as per 
programme may be 

mentioned 

1 2 3 4 5 6 7 8 9 10 etc. 
 

1 
                          

2 
                            

3 
                            

4 
                            

5 
                            

6 
                            

   
Approved 

-  
Executive 
Engineer     Signature -  (Contractor)  
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MONTHLY TARGET Vs. ACTUAL ACHIEVEMENT 

Cumulative Achievement of item of work for the month ending of Dated ……………/20……… 

Agt. No. ………………………………………….  
Name of Work 
……………………………………………   

Length 
………………………………. 

Date of W.O. 
……………………………………  Date of Completion ………………………………….  

Extension of applied upto 
…………………….………………. 

Sl. No. Item 

Cumulative Work Programme 

Cumulative 
achievement 

actual 

Slipage 
if any 

(Period) 

Reason for 
slippage   ( 

Use add 
sheet if 
needed) 

How to 
restore 

Slippage (as 
per latest or 

extended 
date) 

If 
approved 

for 
extension 
(State up 

to ) 

Remark / Responsbility for delay 
and steps teken to mitigate 

default  As per 
Original 

1ST 
Revision 

Last No. 
Revision 

1 2 3(a) 3 (b) 3 © 4 5 6 7 8 9 

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

           

 

Comments of 
Executive 
Engineer if any      Contractor  
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BID CAPACITY 

INFORAMATION 
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 (Appendix 1) 

BID-CAPACITY INFORMATION 
 

(By all class of contractor for tenders costing Rs. 1 Crore to 5 Crore, and by only 

"A" class contractor for tender costing less than Rs. 1 Crore) 

 

Bidders will be qualified only if their available bid capacity is more than the total 

bid value the available bid capacity will be calculated as under : 

Assessed Available bid capacity = (A*N*2.5-B) 

Where  

A =  Maximum value of civil engineering works executed in any one financial year 

during the last five years (updated to the price level of current financial year, 

as per enhancement factors indicated below) taking into account the 

completed as well as works in progress. (As per Annexure-1) 

 

Year   -  Enhancement factor 

Last One  -  1.10 

Last Two  -  1.21 

Last Three  -  1.33 

Last Fourth  -  1.46 

Last Fifth  -  1.61 

 

N =  Number of years* prescribed for completion of the works for which bids are 

invited. 

(i)  Period of Completion up to 6 months to be taken as 1/2 year. 

(ii)  Period of Completion up to 7 months to 12 months to be taken as 1 

year. 

(iii)  Period of Completion more than 12 months to be taken as (Period of 

Completion in  months/12) years 

B =  Value of existing commitments and on-going works to be executed during the 

next -------------------------- years* (period of completion of the works for which 

bids are invited) (As per Annexure-2) 

Note: The statements showing the value of existing commitments and on-going 

works, as well as the stipulated period of completion remaining, for each of 

the works so listed should be countersigned by the Engineer-in-Charge, not 

below the rank of an Executive Engineer or equivalent. 

 The bidder shall have to submit an affidavit (Annexure 3) that all the 

information furnished is correct in all respects. 

 Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have made misleading, incorrect or false 

representations in the forms, statements, affidavits and attachments 

submitted in proof of the qualification requirements. 

 

46



 

 

Annexure - 1 

Information on  bid capacity 
work performed as prime contractor (in the same name in and style) on all classes of Civil Engineering Construction Works over the last five 

financial years. 
                

S. 

No. 

Project 

Name  

Name of 

Employer 

Description of 

work 

Value of 

contract 

Contract 

No. 

Date of 

Issue of 

Work 

Order 

As per 

Agreement 

Date of 

Completion  

Actual 

Date of 

Completion  

Year wise value of work done as per Book balance 

Rs. In lakhs 

Remarks 

explaining 

reasons for 

Delay, if any and 

the amount of 

deductions due to 

delay also 

mentioned if any 

claim are dispute 

is pending in any 

forum 

last 

5th 

Year 

last 

4th 

Year 

last 

3rd 

Year 

last 

2nd 

Year 

last 

Year 
Total 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

                                

                                

                                

                                

Total               
                

Note :- (i) Enclose certificates from Engineer (s) in-charge (Not below the rank of Executive Engineer or equivalent) for value of work remaining to be 

completed, value of work done, anticipated date of completion. 

(ii) Tenderer may attach certified copies of work order issued by Engineer in Charge not below the rank of Executive Engineer 

             Signature of Contractor 
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Annexure - 2 

Existing commitments and ongoing all classes of civil engineering construction works, by the Prime Contractor 
            

S. 

No. 

Project 

Name  

Description 

of work 

Contract 

No. & 

Year  

Name & 

address of 

the 

employer  

Value of 

contract 

(Rs. 

Lakhs) 

Date of 

Issue of 

Work 

Order/ 

Letter of 

acceptance 

of work. 

(LOA) 

As per 

Agreement 

Date of 

Completion  

Value of 

work 

done up 

to date of 

issue of 

N.I.T.  

(Rs. 

Lakhs) 

Probable 

value of 

works 

remaining 

to be 

completed 

(Rs. 

Lakhs)  

(6-9) 

Anticipated 

months 

required for 

completion 

of balance 

works 

Value 

of 

claims 

or 

dispute 

if any 

pending 

1 2 3 4 5 6 7 8 9 10 11 12 

                        

                        

                        

Total of column 10       

            

Note: - (i) Enclose certificates from Engineer (s) in-charge (Not below the rank of Executive Engineer or equivalent) for value of work 

remaining to be completed, value of work done, anticipated date of completion. 

(ii) Tenderer may attach certified copies of work order issued by Engineer in Charge not below the rank of Executive Engineer. 

(iii) Copy of Acceptance Letter (LOA).  
 

         Signature of Contractor 
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Annexure -3 

'kiFk i= (Affidavit) 

¼fcM dsisflVh lfgr vkeaf=r fufonkvksa ds fy, :i;s 100@& ds uku&T;qfMfl;y LVkai isij esa½ 

(Submitted Original Document by Speed/Registered Post Only) 

 

eSa@ge ¼'kiFk i= izLrqr djus okys O;fDr@O;fDr;ksa ds uke½ tks fd 

esllZ &&&&&&&&&&&&&&&&&&&&&&&& ¼Bsdsnkj QeZ@dEiuh dk uke½ 

ds &&&&&&&&&&&&&&&&&&&&&&&& ¼daiuh@QeZ esa gSfl;r½ gS vkSj 

QeZ@dEiuh dh vksj ls 'kiFk i= izLrqr djus ds fy;s l{ke gSA bl 'kiFk i= 

}kjk 'kiFkiwoZd ;g izekf.kr djrk gwaW@djrs gSa] fd izca/k lapkyd] NRrhlx<+ 

jkT; y?kq ouksit ¼O;kikj ,oa fodkl½ lgdkjh la?k e;kZfnr 

&&&&&&&&&&&&&&&&&&&&&&&& }kjk vkeaf=r fufonk lwpuk dzekad 

&&&&&&&& okLrs ¼dk;Z dk uke½ &&&&&&&&&&&&&&&&&&&&&&&& 

ds fy;s fnukad &&&&&&&&&&&&&&&&&&&&&&&& dks vkeaf=r fufonkvksa 

ds ckjs esa izLrqr fd;s tk jgs fufonk izi= esa fuEufyf[kr tkudkjh ds leFkZu esa 

tks izek.k i=@vfHkys[k izLrqr fd;s tk jgs gS] mlls eSa@ge O;fDrxr #i ls 

iwjh rjg ls larq"V gS rFkk ,rn~ laca/kh tkudkfj;ksa] vfHkys[kksa ,oa izek.k i=ksa dh 

lR;rk ds fy;s eSa@ge iw.kZ #i ls mRrjnk;h gSA %& 

;g fd fufonk izi= esa nh xbZ tkudkjh iw.kZr% lR; ,oa izekf.kr gSA  

 

 

'kiFkdrkZ dk gLrk{kj ,oa lhy 
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Annexure 4- General Information 

1. Tender Revised Notification Number: Fed/MFP-CIF/2023/II                       Round 1: 21.03.2023 

2. Date of opening of Bid                                                                                        Round 2: 02.03.2023 

                                                                                                                             Round 3: 17.05.2023 

1. Status of Tenderer (Select) Drop Down Menu (INDIVIDUAL, 

PROPRIETORSHIP FIRM, 

PARTNERSHIP FIRM, COMPANY, 

OTHERS) 

2. (a) Tenderer’s Legal name   

3. Tenderer’s Legal Address for Correspondence   

 (a) House No.   

 (b) Street / Location     

 (c) Area / Landmark  

 (d) City   

 (e) District Name   

 (f) State Selection from Drop down menu (List 

provided by Federation) 

 (g) Pin Code   

4. Contact No. 1 (Provide STD Code also in case of 

Landline No.) 

  

5. Alternate Contact Nos. (Mobile No.)  

 (a) Contact No. 2   

 (b) Contact No. 3    

6. Fax No. (Provide STD Code also)   

7. Alternate E-mail Id Should be valid E-mail Id 

 Proof of Incorporation  

8. Income Tax P.A.N. (Scanned Copy to be Uploaded)   

9. Goods and Services Tax Identification Number (GSTIN) 

(Scanned Copy of certificate of Goods and Services 

Tax Identification Number to be Uploaded) 

  

10. Registered Address of the office of the tenderer  

 (a) Registered Address of the office of the tenderer  

11. Tenderer's Bank Details for Transactions by 

Federation 

  

  (a) Type of Account Drop Down Menu (Saving Bank A/c / 

Current A/c / Cash Credit A/c / Over 

Draft A/c) 

  (b) Account Number   

  (c) Name of Bank and Branch   

  (d) IFSC Code   

12. Name of the person signing the tender  

I / We hereby submit Technical Bid as per terms & conditions of the above mentioned notification of 

Chhattisgarh State Minor Forest Produce (Trading & Development) Co-operative Federation Limited., 

Raipur which are acceptable to me / us. I / We are aware that while evaluating the bid, if any, of the items 

mentioned above is not found meeting the requirement of the tender notice, the bid will not be accepted.  
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Annexure 5- Documents to be uploaded (Technical Bid) 
 

S.No. Checklist of Documents 

1.  Copy of Valid registration in CGPWD or in appropriate class in other Departments 

(Mandatory) 

2.  GSTIN Certificate (Mandatory) 

3.  Valid Bank Solvency certificate not older than 12 months (Mandatory) 

4.  Bid capacity (Appendix 1), information in Annexure 1 along with required supporting 

documents (Mandatory) 

5.  
Existing commitments and ongoing all classes of civil engineering construction works, by the 

Prime Contractor information in Annexure 2 along with required supporting documents 

(Mandatory) 

6.  Affidavit on Rs 100 Stamp Paper, duly Notarized as per format specified in prescribed format 

Annexure 3 attached in N.I.T. Documents (Mandatory) 

7.  Tenderer’s Income Tax return for the preceding 3 years (Mandatory) 

8.  Audited Balance sheet for the last five years i.e., 2017-18, 2018-19, 2019-20, 2020-21, 2021-22 

(Mandatory) 

9.  Profit and loss statement for the last five years i.e., 2017-18, 2018-19, 2019-20, 2020-21, 2021-

22 (Mandatory) 

10.  Financial capacity certificate or attested photocopy thereof, from any schedule bank as per 

clause 3.8.1 of APPENDIX 2.10 - DETAILED NOTICE INVITING TENDER (Mandatory) 

11.  Pre-Contract Integrity Pact duly signed as per Annexure H (Mandatory) 

12.  Scanned copy of duly signed “Form A” (Mandatory) 

13.  Scanned copy of duly signed Appendix 2.10 (Detailed Notice Inviting Tender) (Mandatory) 

14.  Any other Document 
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Annexure -6  
 

COST OF TENDER FORM 

(Refer Clause 1.1 (4) of the APPENDIX 2.10 - DETAILED NOTICE INVITING TENDER) 

 

 

 

Name of Work 

 

Cost of Tender Form  

(In Rs.) 

 

Construction of MFP Based Common Incubation 

Facility at Deobhog, District-Gariyaband (C.G.) in 

the package comprising Part A, Part B and Part C 

as per Clause 1.1 (1) of the APPENDIX 2.10 - 

DETAILED NOTICE INVITING TENDER 

Rs. 3500.00 
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Annexure -7  

 

EMD Details 
 

(Refer Clause 1.1 (3) of the APPENDIX 2.10 - DETAILED NOTICE INVITING TENDER) 

 

 

 

Name of Work EMD In Rs. 

Construction of MFP Based Common Incubation 

Facility at Deobhog, District-Gariyaband (C.G.) in 

the package comprising Parts as per Clause 1.1 (1) 

of the APPENDIX 2.10 - DETAILED NOTICE 

INVITING TENDER 

 

 

Rs. 1,71,500.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

53



 

 

 

Annexure-8 

 
FINANCIAL BID FORM 
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APPENDIX 2.13  

 

FORM 'A'  

GOVERNMENT OF CHHATTISGARH 

Chhattisgarh State Minor Forest Produce  

(Trading & Development) Cooperative Federation Ltd. 
 

Issued to Shri/M/s.  ………………………………………………………………………… 

Class of Contractor.               ..................Registration No................................Date..................... 

Name of Work: - Construction of MFP Based Common Incubation Facility at Deobhog, District-

Gariyaband (C.G.) in the Package comprising following Parts. 

  

Part-1 : Building for Processing Units 

i) Chironjee Processing Unit 

ii) Neem/Mahua/Kusum/ Groundnut Oil Processing Unit and Chikki Unit 

iii) Masala Processing Unit 

iv) Primary Processing Unit 

Part-2: Buildings for Processing Units, Water Supply and Electrification 

i) Lac Processing Unit 

ii) Pulse Milling Unit 

iii) OHT-50KL Capacity 

iv) Tube well and Submersible Pumping set with accessories  

v) Water Supply Distribution Line 

vi) UGR & Pump 50 KL 

vii) External Electrification, Transformer and Accessories 

Part-3: Warehouse and Amenities 

i) Warehouse 

ii) Entrance Gate 

iii) Toilet Block, Septic Tank and Soak Pit 

 

Amount of Contract   Rs. 342.13 Lacs 

Amount of E.M. Rs.                    Rs. 1,71,500/- 

Cost of Tender Form Rs.             Rs. 3500/- to be paid online  

Vide M.R. No. & Date                ……………………………………………………………………… 

Time allowed for Completion    06(Six) Month from reckoned date. 

Date of opening Tender              10-04-2023 at 3:10 PM 
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PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

(Based on applicable Schedule of Rates) 

General Rules and Direction for the Guidance of Contractors 
 

1. Tenders must be invited for all works proposed to be given on contract unless the amount of works 

proposed to be given on contract is Rs 50,000 or less. The N.I.T. shall be posted in public places signed 

by the authority inviting the tenders. 

N.I.T. will state the work to be carried out as well as the date for submitting and opening tenders and 

the time allowed for carrying out the work, also the amount of earnest money to be deposited with the 

tender and the amount of the security deposit to be deposited by the successful tenderer & the 

percentage, if any to be deducted from bills, it will also state whether a refund of quarry fees, royalties 

and ground rents will be granted. Copies of the specifications, designs and drawings and a schedule of 

items quantities and rates of the various description of work and any other documents required in 

connection with the work signed for the purpose of identification by the authority competent to approve 

the tender shall also be open for inspection by the contractor at the office of the authority selling the 

tender forms during office hours. 

 

Further that the schedule of items along with the quantities and rates payable shall be attached to the 

tender documents and in the event of variation in rates given in such list with the schedule of Rates the 

rates given in the S.O.R. approved by the competent authority shall prevail. 

 

2. In the event of the tender being submitted by a firm it must be signed separately by each member 

thereof, in the event of the absence of any partner it must be signed on its behalf by a person holding a 

power of attorney authorizing him to do so, such power of attorney should be produced with the tender 

and it must disclose that the firm is duly registered under the Indian partnership Act. 

3.  Any person who submits a tender shall fill up above or below the S.O.R. specified in rule he is willing 

to undertake the work. Only one rate of percentage above or below the S.O.R. on all the scheduled 

terms shall be named. Tenders that propose any alteration in the work specified in the said N.I.T. or in 

the time allowed for carrying out the work or which contain any other conditions of any sort will be 

liable to rejection. No single tender shall include more than one work but contractors who wish to 

tender for two or more works shall submit a separate tender for each Tenders shall have the name and 

number of the work to which they refer written outside the envelope. 

4.  The authority receiving tenders or his duly authorised assistant will open tenders in the presence of any 

intending contractors who may be present at the time and will enter the amount of the several tenders in 

a comparative statement in a suitable form. Receipts for earnest money will be given to all tenderers 

except those whose tenders are rejected and whose earnest money is refunded on the day the tenders are 

opened. 

5.  The Officers competent to dispose of the tenders shall have right of rejecting all or any of the tenders 

without assigning any reason thereof.  

6.  The receipt of a clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the Sub-Divisional/Divisional authority selling the tender form and the 

contactor shall be responsible for seeing that he procures a receipt signed by that authority or any other 

person duly authorised by him. 

7.  The memorandum of work tendered for be filled in and completed before the tender form is issued. If a 

form is issued to an intending tenderer without having been so filled in and completed he shall request 

the office to have this done before he completes and delivers his tender. 

Tender for Works 

I/We hereby tender for the execution, for the Governor of Chhattisgarh of the work specified in under 

written memorandum within time specified in such memorandum at 

(In Figures): 

(In Words 

Percent below / above/at par with the applicable Schedule of Rates and in accordance in all respects 

with the specifications, designs, drawings and instructions in writing referred to in rule 1 thereof and in 

clause 12 of the annexed conditions and with such materials as are provided for by, and in all other 

respects in accordance with such conditions as far as applicable. 
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Memorandum 
(a) Name of work   ................................................................................................................ 
(b) Cost of work put to Tender Rs. ............................Lacs 

(c) Earnest money Rs. .............................00 

(d) Security deposit (including earnest money) 

…………………………………………………………………….. 

(e) Percentage, if any to deducted from bills .............................................................................................. 

(f) Time allowed for the work  .................. Months (................) from the reckoned date including rainy season 

 (From ________ to ________) (Delete which ever is not applicable.)  

Should this tender be accepted I/we hereby agree to abide by and fulfill all terms and provisions of the said 

condition of the contract annexed hereto as far as applicable or in default, thereof to forfeit & pay to the 

Governor of Chhattisgarh or his successors in office the sums of money mentioned in the said conditions. A 

separate sealed cover duly super scribed containing the sum of                                                  Rs. 

………………………………………………… as earnest money the full value of which is to be 

absolutely forfeited to the said Governor or his successors in office without prejudice to any other 

rights or remedies of the said Governor or his successors in office should I/we fail to commence the 

work specified in the above memorandum or should I/we not deposit the full amount of security 

deposit specified in the above memorandum, in accordance with clause 1 of the said conditions of the 

contract, otherwise the said sum of Rs. …………………………………………………… shall be 

retained by Government on account of such security deposit as aforesaid or the full value of which 

shall be retained by Government on account of the security deposit specified in clause 1 of the said 

conditions of the contract. 
Signature of witness to Contractor’s Signature Signature of the Contractor before 

 submission of tender (with name and seal) 

Dated the day of Dated the day of 

………………………………… 200 …………………………….. 200 

Name and Address of the witness: ………………………………………………………………………                                                        

Occupation of the witness:……………………………………………………………………                 

The above tender is hereby accepted by me for and on behalf of the Governor of Chhattisgarh 

Dated the …………………. day of ………………… 200 

                                                                                                                             

                                                             …………………………………………….. 

 Signature of the Officer by whom accepted 

With designation and seal of office 
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CONDITIONS OF CONTRACT 

 

Definition 

 

1.  The contract means the documents, forming the notice inviting tenders and tender documents submitted 

by the tenderer and the acceptance thereof including the formal agreement executed between the 

Government of Chhattisgarh and the contractor. 

 

2.  In the contract the following expressions shall unless otherwise required by the context have the 

meanings hereby respectively assigned to them: - 

 

(a)  The expression “works” or “work” shall unless thereby mean something either in the subject or context 

repugnant to such construction be construed and taken to mean the works or by virtue of the contract 

contracted to be executed whether temporary or permanent and whether original, altered, substituted or 

additional. 

 

(b)  The “site” shall mean the land and/or other places on, into or through which work is to be executed 

under the contract or any adjacent land path or street through which work is to be executed under the 

contract or any adjacent land, path, or street which maybe allotted or used for the purpose of carrying 

out the contract. 

(c)  The “Engineer-in-Charge” shall be as decided by Managing Director, CGMFP 

(f) The term “Chief Engineer” shall be as decided by Managing Director, CGMFP 

(g) The term "Superintending Engineer" shall be as decided by Managing Director, CGMFP  

(h) The term "Executive Engineer"/"Engineer-in-Charge"/"Divisional Officer" shall be as decided by 

Managing Director, CGMFP 

(i) The term "Assistant Engineer"/"Sub Divisional Officer" shall be as decided by Managing Director, 

CGMFP  

(j) The word "Sub Engineer" shall be as decided by Managing Director, CGMFP 

(k) The word “PMC” shall mean Project management consultant appointed/Authorised by MD, 

CGMFP Federation for Project Monitoring and Supervision 

Note: - “Words” importing the singular number include plural number and vice-versa, 
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SECURITY DEPOSIT 

 

Clause 1 - The person whose tender may be accepted (hereinafter called the contractor which expression 

shall unless excluded by or repugnant to the context include his heirs executers, administrators 

representatives and assigns) shall permit Government at the time of making any payments to 

him for the value of work done under the contract to deduct the security deposit as under. 

The Security Deposit to be taken for the due performance of the contract under the terms & 

conditions printed on the tender form will be the earnest money plus a deduction of 5 (Five) 

percent from the payment made in the running bills, till the two together amount to 5 (Five) 

percent of the cost of work put to tender or 5 (Five) percent of the cost of the works executed 

when the same exceeds the cost of work put to tender 

 

COMPENSATION FOR DELAY 

Clause 2 - The time allowed for carrying out the work, as entered in the tender form, shall be 

strictly observed by the contractor and shall be deemed to be the essence of the contract 

and shall be reckoned from the fifteenth day after the date on which the order to 

commence the work is issued to the contractor, for a work where completion is up to 6 

months 

For works, for which the completion period is beyond six months: - 

The period will be reckoned from the thirtieth day after the date on which the order to 

commence the work is issued to contractor. 

The work shall throughout the stipulated period of contract be proceeded with all due 

diligence, keeping in view that time is the essence of the contract. The contractor shall 

be bound in all cases, in which the time allowed for any work exceeds one month, to 

complete 1/8th of the whole work before 1/4th of the whole time allowed under the 

contract has elapsed, 3/8 th of the work before 1/2 of such time has elapsed and 3/4th 

of the work before 3/4th of such time has elapsed. In the event of the contractor failing 

to comply with the above conditions, the Executive Engineer shall levy on the 

contractor, as compensation an amount equal to: 0.5% (zero point five percent) of the 

value of work (contract sum) for each week of delay, provided that the total amount of 

compensation under provision of this clause shall be limited to 6% (six percent) of 

value of work. (Contract sum) 

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in 

1/2 (half) of original or validly extended period of time (reference clause 5 below) the 

contract shall stand terminated after due notice to the contractor and his contract 

finallised, with earnest money and or security deposit forfeited and levy of further 

compensation at the rate of 10% of the balance amount of contract left incomplete, 

either from the bill, and or from available security/performance guarantee or shall be 

recovered as "Arrears of land revenue". 

The decision of the Superintending Engineer in the matter of grant of extension of time 

only (reference clause 5 below) shall be final, binding and conclusive. But he has no 

right to change either the rate of compensation or reduce and or condone the period of 

delay- once such an order is passed by him (on each extension application of the 

contractor) it shall not be open for a revision. Where the Engineer-in-Charge decides 

that the contractor is liable to pay compensation for not giving proportionate progress 

under this clause and the compensation is recommended during the intermediate period, 

such compensation shall be kept in deposit and shall be refunded if the contractor 

subsequently makes up the progress for the lost time, within the period of contract 

including extension granted, if any failing which the compensation amount shall be 

forfeited in favour of the Government. 
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Action when the work is left incomplete abandoned or delayed beyond the 

time limit permitted by the Executive Engineer  
 

Clause 3:-   

(i)   The Executive Engineer may terminate the contract if the contractor causes a fundamental 

breach of the contract. 

(ii)  Fundamental breach of contract shall include, but not be limited to, the following: - 

(a) The contractor stops work for four weeks, when no stoppage of work is shown on the current 

programme or the stoppage has not been authorised by the Executive Engineer. 

(b) The Executive Engineer gives notice that failure to correct a particular defect is a 

fundamental breach of contract and the contractor fails to correct it within reasonable period 

of time determined by the Executive Engineer in the said notice. 

(c) The contractor has delayed the completion of work by the number of weeks [12 (Twelve) 

weeks] for which the maximum amount of compensation of 6% of contract sum is exhausted. 

(d) If the contractor has not completed at least thirty percent of the value of construction work 

required to be completed in half of the completion period (Including validly extended period 

if any). 

(e) If the contractor fails to appoint the technical staff and if appointed do not function properly 

for 4 weeks even after due written notice by the Executive Engineer. 

(f) If he violates labour laws. 

(g) If the Contractor fails to set up field laboratory with appropriate equipments, within 30 day 

from the reckoned date. (* for each contract valued more than Rupees 3 crores). 

(h) Any other deficiency which goes to the root of the contract Performance 

(iii) If the contract is terminated, the contractor shall stop work immediately, make the site safe 

and secure and leave the site as soon as reasonably possible. 

(iv) The Executive Engineer shall cause recording and checking of measurements of all items 

of work done (taking in to account quality and quantity of items actually executed) and 

prepare the final bill after adjusting all pervious outstanding dues. Such recording of 

measurements shall be done after due notice regarding time and date of recording 

measurement and directing the contractor to either remain present himself or his authorised 

representative so as to satisfy himself that the recording of measurement is just and proper. 

Failure on his parts either to attend and or refusing to acknowledge the measurement so 

recorded in the department measurement book, shall be at his sole risk and responsibility. 

(v) In addition to the provision contained in clause 2 above the Executive Engineer shall forfeit 

the earnest money and or security deposit and further recover/deduct/adjust a compensation 

@ 10% (ten percent) of the balance value of work left incomplete either from the bill, and 

or from available security/performance guarantee or shall be recovered as "Arrears of land 

revenue"  
 

Power to take possession of or require removal of Materials Tools and 

Plants or sale of Contractor’s Plants etc 
 

Clause 4:  In any case in which any of the powers, conferred upon the Executive Engineer by clause - 3 

hereof shall have become exercisable and the same shall not be exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor for 

which by any clause or clauses hereof he is declared liable to pay compensation shall remain 

unaffected. In the event of the Executive Engineer putting in force either of the power clause 3 

vested in him under the preceding clause he may, if he so desires, take possession of all or any 

tools, plant materials, and stores in or upon the works, or the site thereof or belonging to the 

contractor or procured by him and intended to be used for the execution of the work or any part 

thereof paying or allowing for the same in account at the contract rates, or in case of these not 

being applicable, at current market rates to be certified by Executive Engineer, whose 
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certificate thereof shall be final; otherwise the Executive Engineer may by notice in writing to 

the contractor or his clerk of the works foreman or authorised agent require him to remove such 

tools plant, materials or stores from the premises (within a time to be specified in such notice) 

and in the event of the contractor failing to comply with any such requisition, the Executive 

Engineer may remove them at the contractors expense sell them by auction or private sale on 

account of the contractor & at his risk in all respects and the certificate of the Executive 

Engineer as to the expense of any such removal and the amount of the proceeds and expense of 

any such sale shall be final and conclusive against the contractor. 

 

                                                                         

EXTENSION OF TIME 
Clause 5 

 

5.1 -  If the Contractor shall desire an extensions of time for completion of work on ground of his 

having been "UNAVOIDABLY" hindered in its execution or on any other ground, he must 

apply giving all and complete details of each of such hindrances or other causes in writing to 

the Executive Engineer positively within 15 (Fifteen) days of occurrence of such hindrances 

and seek specific extension of time (period from......................to .......................) 

In case the grounds shown by the contractor are reasonable, the Executive Engineer shall be 

competent to grant the extension himself as under :-  

(a) For building work – Three months (only for new building construction works) 

(b) For road and bridge work- One month’s or 10% (ten percent) of the stipulated period of 

completion, whichever is more.    

  If the extension of time sought is more than above period mentioned, then the 

Executive Engineer shall refer the case to the Superintending Engineer with his 

recommendation and only after his decision in this regard, the Executive Engineer shall 

sanction extension of such time as decided by the Superintending Engineer.  

Once the Executive Engineer/Superintending Engineer has decided the case of extension of 

time with reference to the particular application of the contractor, it will not be competent for 

them to review/change such a decision later on. However, the Superintending Engineer and the 

Executive Engineer shall give the contractor an opportunity to be heard (orally and or in 

writing), before taking any final decision either of granting extension of time or permitting the 

contractor to complete the work by the delayed date (under clause 2 of the contact) or before 

refusing both. 

Provided further where the Executive Engineer has recommended grant of extension of 

particular time under clause 5.1 of the contract or has refused to recommend extension of time 

but has recommended permitting the contractor for delayed completion, (clause 2) the 

contractor shall continue with the work till the final decision by Executive 

Engineer/Superintending Engineer. 

Failure on the part of the contractor for not applying extension of time even within 30 days of 

the cause of such an hindrance, it shall be deemed that the contractor does not desire extension 

of time and that he has "Waived" his right if any, to claim extension of time for such cause of 

hindrance. 

Once the Executive Engineer /Superintending Engineer has heard (oral and or in writing) the 

contractor on this subject matter of extension of time and if Executive 

Engineer/Superintending Engineer fails to communicate his decision within a period of 30 

days of such hearing, it shall be deemed that the contractor has been granted extension of 

time for the period as applied by him.  

. 

5.2    Compensation Events: - Compensation Events for consideration of extension of time 

without penalty. 

 

 The following mutually agreed Compensation Events unless they are caused by the contractor 

would be applicable; 
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(a) The Executive Engineer does not give access to a part of the site. 

(b) The Executive Engineer modifies the schedule of other contractor in a way, which 

affects the work of the contractor under the contract. 

(c) The Executive Engineer orders a delay or does not issue drawings, specification or 

instructions /decisions/approval required for execution of works on time. 

(d) The Executive Engineer instructs the contractor to uncover or to carry out additional 

tests upon work, which is then found to have no defects. 

(e) The Executive Engineer gives an instruction for additional work required for safety or 

other reasons.1 

(f) The advance payment and or payment of running bills (complete in all respect) are 

delayed. 

(g) The Executive Engineer unreasonably delays issuing a Certificate of Completion 

(h)       Other compensation events mentioned in contract if any  

 

5.3  Incentive bonus: - Deleted 
 

FINAL CERTIFICATE: 
 

Clause 6 -  On completion of the work the contractor shall be furnished with a certificate by the Sub – 

Divisional Officer / Executive Engineer (hereinafter called the Engineer-in-charge) of such 

completion in the form appended at the end, but no such certificate shall be given, nor shall the 

work be considered to be complete until the contractor shall have removed from the premises 

on which the works shall be executed, all scaffolding surplus materials and rubbish, and 

cleaned off the dirt from all wood-work, doors windows walls, floors or other parts of any 

building in upon or about which the work is to be executed or of which he may have had 

possession for the purpose of the execution there of nor until the work; shall have been 

measured by the Engineer-in-charge whose measurements shall be binding and conclusive 

against the contractor. If the contractor shall fail to comply with the requirements of this clause 

as to removal of scaffolding surplus materials and rubbish and cleaning of dirt on or before the 

date fixed for the completion of the work, the Engineer-in-charge may, at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish and dispose of the same as 

he thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the 

amount of all expenses so incurred, and shall have no claim in respect of any such scaffolding 

or surplus materials as aforesaid, except for any sum actually realised by the sale thereof. 

 

PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES: 

 

Clause 7 -  No payments shall ordinarily be made for work estimated to cost less then Rs. 1,000/- (Rs. One 

Thousand) till after the whole of the works shall have been completed and certificate of 

completion given but if intermediate payment during the course of execution of works is 

considered desirable in the interest of works, the contractor may be paid at the discretion of the 

Engineer -in -charge But in the case of works estimated to cost more then rupees one thousand, 

the contractor shall on submitting the bill therefore be entitled to receive a monthly payment 

proportionate to the part thereof then approved and passed by the Engineer - in -charge whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive 

against the contractor. But all such intermediate payments shall be regarded as payments by 

way of advance against the final payment for works actually done and completed and shall not 

preclude the requiring of bad unsound and imperfect or unskillful work to be removed and 

taken away and reconstructed or erected or be considered as an admission of the due 

performance of the contract or any such part thereof, in any respect, or the accruing of any 

claim, nor shall it conclude determine, or affect in any way the powers of the Engineer -in-

charge under these conditions or any of them as to the final settlement and adjustment of the 

accounts or otherwise or in any other way vary or affect the contract. The final bill shall be 

submitted by the contractor within one month of the date fixed for completion of the work, 

otherwise the Engineer -in-charge’s certificate of the measurement and of the total amount 

payable for work accordingly shall be final and binding on all parties. 
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Bills to be submitted monthly: 
 
Clause 8 - 

"A bill shall be submitted by the contractor by 15th day of each month for all works executed 

by him till the end of previous month less the gross amount received by him till the last 

previous month. This bill must be supported by records of detail measurement of quantities of 

all executed items of work along with true copies of record and result of all tests conducted in 

the previous month (date wise). The Executive Engineer shall take or cause to be taken the 

requisite measurement for purpose of having the same verified/checked by the sub Engineer 

and sub Executive Engineer concern for quantity, quality and specification and examining all 

the "test results" and record the same in the Departmental measurement, book. Based on 

above record measurement bill shall be corrected /prepared afresh. The contractor shall sign 

the measurement and the bill. The Executive Engineer shall pay running bills by 25 th day of 

the month subject to availability of the funds 

If the contractor fails to submit, the bill on or before the day prescribed, the Executive 

Engineer after waiting for another 15 days shall depute a subordinate to measure the said work 

in the presence of contractor and or his authorised Engineer/Representative, whose counter 

signature to the measurement recorded with quantity and quality remark will be sufficient 

proof for acceptance of the same and shall be binding on the contractor  

All such running bill payments are by way of "Advances" and shall be subject to final 

adjustment. 
BILLS TO BE ON PRINTED FORMS: 

 

Clause 9 - The contractor shall submit all bills on printed forms to be had on application at the office of 

the Engineer– in– charge, and the charges in the bills shall always be entered at the rates 

specified in the tender or in the case of any extra work ordered in pursuance of these 

conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for 

such work. 

The deduction or addition as the case may be of the percentage will be calculated on the 

amount of the bill for the work done, after deducting the cost of materials supplied 

departmentally at rates specified in the agreement. 

 

RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TO DO SO: 

 

Clause 10 -  Receipts for payments made on account of a work when executed by a firm must also be signed 

by the several partners, except where the contractors are described in their tender as a firm in 

which case the receipt must be signed in the name of-the firm by one of the partners, or by 

some other person having authority to give effectual receipt for the firm. 

 

 

Clause 11- ADVANCES TO CONTRACTORS: No Advances to contractors shall provided 

Clause 11 (A) Mobilization Advance: - Deleted 

Clause 11 (B) Secured advance: - Deleted  

Clause 11(C) Escalation:- Deleted                                            

  

Price Adjustment: -  
(A)  Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, POL, in 

accordance with the following principles and procedure and as per formula given below. 

Note: - Price adjustment shall be applicable from reckoned date and upto validly extended period 

under clause 5.1 above but shall not apply to the period when, work is carried out under clause 

2 above. 

(B) The price adjustment shall be determined during each month from the formula given in the hereunder. 

(C) Following expressions and meanings are assigned to the work done during each month: 

To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall 
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be deemed to include amounts to cover the contingency of such other rise or fall in costs. 

The formula (e) for adjustment of prices are: - 

R= Total value of work done during the month. It would include the amount of secured advance granted, if 

any, during the month, less the amount of secured advance recovered, if any during the month. It will 

exclude value for works executed under variations for which price adjustment will be worked 

separately based on the terms mutually agreed. 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the 

following formula: 

VL = 0.85 x P1/100 x R x (Li –L0)/L0 

VL  = increase or decrease in the cost of work during the month under consideration due to changes in 

rates for local labour. 

L0 = the consumer price index for industrial workers at the town nearest to  

the site or work as published by Labour Bureau, Ministry of Labour, Govt. of India. on the date 

of inviting tender  

Li = The consumer price index for industrial workers at the town nearest to the site of work for the 

month under consideration as published by Labour Bureau, Ministry of Labour, Government of 

India. 

P1  = Percentage of labour component of the work. 

Adjustment for cement component 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor  

shall be paid in accordance with the following formula; 

Vc  = 0.85 x Pc/100 x R x (Ci –C0)/C0 

Vc = increase or decrease in the cost of work during the month under  

consideration due to changes in rates for cement 

C0  = The all India wholesale price index for Ordinary Portland cement as published by the Ministry 

of Industrial Development, Government of India, New Delhi. 

 on the date of inviting tender  

Ci  = The all India average wholesale price index for Ordinary Portland cement for    

          the month under consideration as published by Ministry of Industrial  

           Development, Govt. of India, New Delhi. 

 

PC  = Percentage of cement component of the work. 

Adjustment for steel component 

(iii)  Price adjustment for increase or decrease in the cost of steel procured by the 

  Contractor shall be paid in accordance with the following formula; 

Vs  =  0.85 x Ps/100 x R x (Si – S0)/S0 

Vs  = increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 

S0  = The all India wholesale price index for steel (MS Bright Bars) as published by the Ministry of 

Industrial Development, Government of India, New Delhi. on the date of inviting tender  

Si =  The all India average wholesale price index for steel (MS Bright Bars)  

for the month under consideration as published by Ministry of Industrial Development, New 

Delhi. 

Ps  = Percentage of steel component of the work. 

Note:-  for the application of this clause, index of Bars and Rods has been to  

represent steel group. 

Adjustment of bitumen component 

(iv)  Price adjustment for increase or decrease in the cost of bitumen shall  

be paid in accordance with the following formula; 

VL  = 0.85 x Pb/1 00 x R x (Bi –B0) / B0 

Vb  = Increase or decrease in the cost of work during the month under  

consideration due to changes in rates for bitumen. 

B0 = The official retail price of bitumen at the IOC depot at nearest centre  

on the date of inviting tender. 

Bi  = The official retail price of bitumen of IOC depot at nearest center for 

the 15th day of the month under consideration. 
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Pb  = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

(v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) 

shall be paid in accordance with the following formula; 

Vf  = 0.85 x Pf/100 x R x (Fi – F0)/F0 

Vf  = Increase or decrease in the cost or work during the month under 

consideration due to changes in rates for fuel and lubricants.  

F0 = The official price of High Speed Diesel (HSD) at the existing  

consumer Diesel pumps out let at nearest center on  the date of inviting tender 

Fi = The official retail price of HSD at the existing consumer pumps of 

IOC at nearest center for the 15th day of month under consideration. 

Pf  = Percentage of fuel and lubricants component of the work. 

 

Note: - For the application of this clause, the price of High speed Diesel 

  Oil has been chosen to represent fuel and lubricants group. 

 

Adjustment of Other Materials Component 

(vii) Price adjustment for increase or decrease in cost of local materials other than 

Cement, steel, Bitumen and POL procured by the contractor shall lay in accordance with the following 

formula; 

Vm = 0.85 x Pm /100 X R x (Mi – M0)/M0 

Vm = Increase or decrease in the cost of work during the month under  

consideration due to changes in rates for local materials other than cement, steel, bitumen and 

POL. 

M0 = The all India wholesale price index (all commodities) as published by the Ministry of Industrial 

Development, Govt. of India, New Delhi. on the date of inviting tender 

Mi = The all India Wholesale price index (all commodities) for the month  

under consideration as published by Ministry of Industrial Development, Govt. of India, New 

Delhi. 

Pm = Percentage of local material component (Other than cement, steel,  

bitumen and POL) of the work. 

 

The following percentages will govern the price adjustment for the entire contract: 

Sl. 

No. 

Components For road For Building For bridge 

1 Labour- P1 25% 35% 30% 

2 Cement – Pc 5% 10% 25% 

3 Steel – Ps 5% 10% 25% 

4 Bitumen – Pb 10% - - 

5 POL – Pf 10% 10% 10% 

6 Other materials - Pm 45% 35% 10% 

 
Total: - 

100% 100% 100% 

Note :-If in the execution of contract for Road works use of certain material(s) is/are not involved (Viz cement, 

steel, Bitumen etc.), then the percentage of other material-Pm shall be increased to that extent 

Example: - Say in a contract of road work steel is not required (Ps-5%). Pm shall become 45%+5%=50% 

Or 

Say cement & steel not required then Pm shall become 45%+5%+5%=55% and so on 
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Work to be executed in Accordance with Specification, Drawing, Order, etc.: 
 

Clause 12:  The contractor shall execute the whole and every part of work in the most substantial and 

workman like manner, and both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly fully and 

faithfully to the designs, drawings and instructions in writing relating to the work signed by the 

Engineer – in – charge and lodged in his office and to which the contractor shall be entitled to 

have access at such office or on the site of the work for the purpose of inspection during office 

hours and the contractor shall, if he so requires, be entitled at his own expense to take or cause 

to be made copies of the specifications, and of all such designs, drawings and instructions as 

aforesaid. MORTH/IRC specifications for road and bridges, specifications for rural roads and 

other I.R.C. publications and their manual, latest CPWD specifications/I.S.I. codes for 

buildings or special specifications whenever enclosed separately shall apply in the case of any 

variance the following.  

Order of precedence shall prevail: - 

1. Specifications as per NIT. 

2. Specifications as per S.O.R. 

3 MORTH/IRC specifications for road and bridges, Specifications for rural roads and other I.R.C. 

Publications and their manual, latest CPWD specifications/I.S.I. codes for buildings or special 

specifications whenever enclosed separately 

4 Mode of measurements for building shall be as provided in the S.O.R. applicable to the contract. Where 

such mode of measurement is not specified in the S.O.R. it shall be done as per l.S.l. Code of building 

measurement. However, if any mode of measurement is specifically mentioned in the N.l.T. the same 

will get precedence over all the above. 

 

Clause 12 -A: In respect of all bearings, hinges or similar part intended for use in the superstructure of any 

bridge, the contractor shall, whenever required, in the course of manufacture, arrange and 

afford all facilities for the purpose of inspection and test of all or any of the part and the 

material used therein to any officer of the Directorate of inspection of the Ministry of works 

production and supply of the Government of India and such bearings, hinges or similar parts 

shall not be used in the superstructure of any bridge except on production of a certificate of 

acceptance thereof from the Directorate of inspection . All inspection charges will be payable 

by the contractors. (This clause may be struck off if the tender is not for bridgework). 

 

Variations 
 

Clause 13 - 

 Additions, Alterations in Specifications and Designs. 

 After getting the Written approval from competent authorities as mentioned in clause 2.6 of 

appendix 2.10, the Engineer-in-Charge shall communicate to the contractor to make any alterations in, 

omissions from, additions to, or substitutions for, the original specifications, drawings, designs and 

instruction, that may appear to him to be necessary or advisable during the progress of the work, and 

the contractor shall be bound to carry out the work in accordance with any instruction which may be 

given to him in writing, signed by the Engineer-in-Charge and such alterations, omissions, additions or 

substitution shall not invalidate the contract and any altered, additional works, or substituted work, 

which the contractor may be directed to do in the manner above specified as part of the work; shall be 

carried out by the contractor on the same conditions in all respects on which be agreed to do the main 

work and at the same rates as are specified in the tender for the main work, provided the total value of 

all such increased or altered or substituted, or non sor works including savings if any work does not 

exceed 10% (Ten percent) of the contract value. If such total value exceeds 10% (Ten percent) it shall 
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be open to the contractor either to determine the contract or apply for extension. But in no case the 

contractor shall be entitled to any rate other than the accepted rate.  

13.1 For rate of any extra item Engineer-in-Charge shall pay 75% of the provisional rate till such 

time as the rates are finally determined by the Superintending Engineer.  

Note: - Such additions, alterations, substitution, non sor items shall have to be within the Scope of 

work tendered for 

Rates for works not in schedule of rates 

If during the course of execution, where it is found necessary that certain item/items of work 

not provided for in the S.O.R. required to be carried out then the Engineer – in – charge shall identify 

such item / items including approximate quantity of the contract and ask the contractor to submit his 

rates in writing supported by the requisite data within a period of 7 days. The Engineer – in – charge 

shall obtain approval / modification of the proposed rate from the superintending Engineer or the chief 

engineer (in case technical sanction is accorded by the chief engineer), as the case may be and 

communicate the same within a period of  4 weeks to the contractor, in case the contractor agrees to 

the above rates as fixed by the competent authority  then they shall form a part of supplementary 

schedule of the contract agreement .lf the contractor does not agree to the rate approved by the 

competent authority then it shall open for the Engineer – in – charge to get the work executed through 

any other agency. The contractor will not however be entitled to any compensation due to delay or 

hindrance or loss of profit accruing of this account of this extra work executed by alternative agency. 

 

If the contractor commences non-schedules work or incur expenditure in regard there to before 

rates shall have been determined by the competent authority. Then he shall be entitled for payment for 

the work done as may be finally decided by the competent authority. In the event of dispute, the 

decision of the next higher authority shall be final. Such a decision shall be given by the next higher 

authority within a period of 30 (Thirty) days and beyond this period it shall be open to the contractor 

not to continue that item further. In such an event that item shall be got executed by other agency at 

such an approved rate by the competent authority. 

Extension of time in consequence of variations. 

The time for the completion of work shall be extended in proportion of the variation of the work bear 

to the original contract work and certificate of Engineer-in-Charge shall be conclusive as to such 

proportion. 
 

NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR 

RESTRICTION OF WORKS: 

 

Clause 14 - If at any time after the execution of the contract documents, the Engineer – in – charge shall for 

any reason whatsoever require the whole or any part of the work as specified in the tender to be 

stopped for any period or shall not require the whole or part of the work to be carried out at all 

or to be carried out by the contractor he shall give notice in writing of the fact to the contractor 

who shall there upon suspend or stop the work totally or partially, as the case may be. 

 

If any such case, except as provided hereunder, the contractor shall have no claim to any 

payment or compensation what so ever on account of any profit or advantage which he might 

have derived from the execution of the work in full, but which he did not so derive in 

consequence of the full amount of the work not having been carried out, or on account of any 
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loss that he may be put to on account of materials purchased or for unemployment of labour 

recruited by him. He shall not also have any claim for compensation by reason of any alteration 

having been made in the original specifications, drawing, designs and instructions, which may 

involve any curtailment of the work as originally contemplated. Where, however, materials 

have already been purchased or agreed to be purchased by the contractor shall be paid for such 

materials at the rates determined by the Engineer-in-charge, provided they are not in excess of 

requirement and of approved quality and / or shall be compensated for the loss, if any that he 

may be put to, in respect of materials agreed to be purchased by him, the amount of such 

compensation to be determined by the Engineer-in-charge whose decision shall be final. If the 

contractor suffers any loss on account of his having to pay labour charges during the period 

during which the stoppage of work has been ordered under this clause, the contractor shall, on 

application be entitled to such compensation on account of labour charges as the Engineer – in - 

charge, whose decision shall be final, may consider reasonable provided that the contractor 

shall not be entitled to any compensation on account of labour charges, if in the opinion of the 

Engineer – in – charge, the labour could have been employed by the contractor else where for 

the whole or part of the period during which the stoppage of the work has been ordered as 

aforesaid. 

If the total duration of suspension of the work is more than the six months, then this suspension 

of the work will be considered as permanent stoppage of the work, and the contractor can 

determine the contract, if he so desires. 

 

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: 

 

Clause 15 - If at any time before the security deposit is refunded to the contractor, it shall appear to the 

Engineer – in – charge or his subordinate in charge of the work, that any work has been 

executed with unsound, imperfect or unskillful workmanship or with material of inferior quality 

or that any materials or articles provided by him for the execution of the work are unsound, or 

of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, 

it shall be lawful for the Engineer – in – charge to intimate this fact in writing to the contractor 

and then notwithstanding the fact that the work, materials or articles complained of may have 

been Inadvertently passed, certified and paid for contractor shall be bound forthwith to rectify, 

or remove and reconstruct the work so specified in whole or in part, as the case may require, or 

if so required, shall remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own proper charge and cost, and in the event of his failing to 

do so with in a period to be specified by the Engineer – in – charge in the written intimation 

aforesaid ,the contractor shall be liable to pay compensation at the rate of one percent on the 

amount of contract put to tender every day not exceeding ten days, during which the failure so, 

continues and in the case of any such failure the Engineer – in – charge may rectify or remove 

and, re-execute the work or remove and replace the materials or articles complained of as the 

case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-

charge consider that any such inferior work or materials as described above may be accepted or 

made use of it shall be within his discretion to accept to the same at such reduced rates as he 

may fix therefore 

 

WORK TO BE OPEN FOR INSPECTION-CONTRACTOR OR RESPONSIBLE 

AGENT TO BE PRESENT: 

Clause 16- All work under or in course of execution or executed in pursuance of the contract shall at all 

time be open to the inspection and supervision of the Engineer-in-Charge and his subordinates 

and the contractor shall at all time during the usual working hours, and at all other times at 

which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit 

the work shall have been given to the contractor, either himself be present to receive orders and 

instruction or have a responsible agent duly accredited in writing present for that purpose. 

Orders given to the contractor’s agent shall be considered to have the same force as if they had 

been given to the contractor himself. 

 

NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP: 

 

Clause 17 - The contractor shall give not less than five days notice in writing to the Engineer – in – charge 

or his subordinate in charge of the work before covering tip or otherwise placing beyond the 
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reach of measurement any work in order that the same may be measured, and correct 

dimensions thereof be taken before the same is so covered up or placed beyond the reach of 

measurement, any work without the consent in writing of the Engineer-in charge or his 

subordinate in charge of the work and if any work shall be covered up or placed beyond the 

reach of measurement with out such notice having been given or consent obtained, the same 

shall be uncovered at the contractors expenses, or in default thereof, no payment or allowance 

shall be made for such work or the materials with which the same was executed. 

 

CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS 

AFTER CERTIFICATE OF COMPLETION 

 

Clause18- If the contractor or his work people or servants shall break, deface injure or destroy any part of 

building in which they may be working or any building, road, road curbs, fences, enclosures, 

water pipes, cables drains, electric or telephone posts or Wires trees grass or grassland or 

cultivated ground continuous to the premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work while in progress, from any cause 

whatever, or any imperfections become apparent ,the contractor shall make good the same at 

his own expense or in default, the Engineer – in – charge may cause the same to be made good 

by other workmen and deduct the expense of which certificate of the Engineer-in-charge shall 

be final) from any sums that may be then or at any time thereafter, may become due to the 

contractor or from his security deposits, or the proceeds of sale thereof or of a sufficient portion 

thereof. 

The security deposit of the contractor to the extent of 50% shall be refunded on his getting the 

completion certificate, provided that all the recoveries outstanding against him are realised. 

Balance 50% of the amount shall be refunded after four months of completion of work or final 

bill paid which ever is earlier 

CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING, ETC.: 

 

Clause 19 - The contractor shall supply at his own cost materials (except such special materials if any, as 

may in accordance with the contractor be supplied from the Engineer – in – charge’s Stores) plants, tool, 

appliances, implements, ladders, cordage, tackle, Scaffolding and temporary work requisite for the proper 

execution the work whether original, or altered or substituted, and whether included in the specification or other 

documents forming part of the contractor referred to in these condition or not or which may be necessary for the 

purpose of satisfying or complying with the requirement of the Engineer – in – charge as to any matter as to 

which under these conditions he is entitled to be satisfied, or which he is entitled to require together with 

carriage there for to and from the work . The contractor shall also supply without charge requisite number of 

persons with the means and materials necessary for the purpose of setting out works, and counting, weighing& 

assisting in the measurement or examination at any time and from time to time of the work, or materials. Failing 

his so doing the same may be provided by the Engineer -in charge at the expenses of the contractor and the 

expenses may be deducted from any money due to the contractor under the contract, or from his security deposit 

or the proceeds of sale thereof, or of a sufficient portion thereof. 

Contractor is liable for damages arising from non-provision of lights fencing etc. The contractor shall also 

provide at his own cost except when the contract specifically provides otherwise and except for payments due 

under clause all necessary fencing and lights required to protect the public from accident and shall be bound to 

bear the expenses of defence of every suit, action or proceedings at law that may be brought by any person for 

injury sustained owing to neglect of the above precautions & to pay any damage and costs which may be 

awarded in any such suit, action or proceedings to any such person or which may with the consent of the 

contractor be paid to compromise any claim by any such person. 

COMPENSATION UNDER SECTION 12 SUB-SECTION (1) OF THE WORKMAN’S 

COMPENSATION ACT 1923: 

 

Clause 20 - ln every case in which by virtue of the provisions of section 12 sub-section (1) of the 

workman’s compensation Act 1923 Government is obliged to pay compensation to a workman 

employed by the contractor in execution of the works, Government will recover from the 

contractor the amount of compensation so paid and without prejudice to the rights of 

Government under section (1) sub-section (2) of the said Act. Government shall be at liberty to 

recover the amount or any part there of by deducting it from the security deposit or from any 

sum due by Government to the contractor whether under this contract or otherwise. 

Government may not be bound to contest any claim made against them under section - 12 sub-
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section (1) of the said Act except on the written request of the contractor and upon his giving to 

Government full security for all cases for which Government might become liable in 

consequence contesting such claim 

.LABOUR: 

Clause 21 - The contractor should get himself registered under contract - labour regulations and abolition 

Act 1970 including its amendments after getting a certificate from the principal employer, who 

will be the Engineer – in – charge. 

 

Clause 22 - Labour below the age of 14 years - No labour below the age of 14 years shall be employed on 

the work. 

FAIR WAGE: 

Clause 23 - The contractor shall pay not less than fair wage to labour engaged by him on the work. 

 

Explanation -  

(a) Fair wage’ means wage(s) whether for time or piece work notified during the period of execution of 

contract for the work and where such wages have not been so notified, the wages prescribed by the 

Works Department SOR for that period 

(b)  The contractor shall, notwithstanding the provisions of any contract to the contrary cause to be paid a 

fair wage to labourers indirectly engaged on the work including any labour engaged by his sub-

contractors in connection with the said work, as if the labourers had been immediately employed by 

him. 

(c)  In respect of labour directly or indirectly employed on the work for the performance of the contractors 

part of this agreement the contractor shall comply with or cause to be complied with the Labour Act in 

force. 

(d)  The Executive Engineer/Sub-Divisional Officer shall have the right to deduct, from the moneys due to 

the contractor, any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reasons of non-fulfillment to the conditions of the contract for the benefit of the 

workers nonpayment of wages or deductions made from his or their wages, which are not justified by 

the terms of the contract or non observance of the regulations. 

(e)  The contractor shall be primarily liable for all payments to be made under and for observance of the 

regulations afore said with out prejudice to his right to claim indemnity from his sub-contractors. 

(f)  The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract.  

 

 

Subletting of works 

Clause 24:- The contract may be rescinded and security deposit forfeited, for subletting the work beyond 

permissible limits as per clause 7.1 of appendix 2.10 or if contractor becomes insolvent. 

24.1 The contract shall not be assigned of sublet without prior sanction of the authority who has accepted the 

tender in writing. And if the contractor assign or sublet his contract, for more than permissible limits as per 

clause 7.1 of appendix 2.10 of attempt to do so, or become insolvent commence any insolvency proceedings or 

make any composition with his creditors, or attempt to do so or if any gratuity, gift, loan, perquisite, reward of 

and advantage pecuniary of otherwise, shall either directly of indirectly be given, promised of offered by the 

contractor, of any of this servants of agents or to any public officer or person in the employ of Government in 

any way relating to his office or employment, or if any such officer or person shall become in any way directly 

or indirectly interested in the contract, the Executive Engineer may there upon by notice in writing  rescind the 

contract, and the S.D. of the contractor shall there upon  stand forfeited and be absolutely at the disposal of 

Government and the same consequences shall ensure as if the contract had been rescinded under clause 3 there 

of, and in addition the contractor shall not be entitled to recover or be paid for any work there to for actually 

performed under the contract.  
 

Any such assignment/subletting within the limit of 25% by the authority who has accepted the tenders  OR 50% 

by the next higher authority accepting the tender or Govt. as the case may be shall not diminish or dilute the 

liability responsibility of the contractor. 

If the contractor gets item/items of work executed on a task rate basis without materials, this shall not amount to 

subletting of the contract. 

(i) Any subcontracted work, done in Chhattisgarh state with prior approval of competent authority, such 

subcontractor will also get the credit for work towards his experience. 
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(ii) The authority accepting the tender shall be empowered to terminate any contract if the contractor sublets the 

work to some other person on the basis of power of attorney. 

(iii) Subletting of work as per clause 7.1 of appendix 2.10 shall result in reduction in experience of the main 

contractor to the extent of the sublet. 

 

Sum payable by way of Compensation to be considered as Reasonable Compensation 

Without Reference to Actual Loss: 

Clause 25: All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Government without reference to the actual loss or damage 

sustained, and whether or not any damage shall have been sustained. 

CHANGE IN THE CONSTITUTION OF FIRM: 

Clause 26 - In the case of tender by partners any change in the constitution of the firm shall be forthwith 

notified by the contractor to the Engineer -in-charge for his information, and contractor shall initiate steps for 

fresh & new registration which shall be assessed & decided by the competent authority for fresh registration 

WORK TO BE UNDER DIRECTION OF EXECUTIVE ENGINEER / SUPERINTENDING 

ENGINEER: 

 

Clause 27 -  All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respect of the Executive Engineer of the Division/Superintending Engineer of the Circle for 

the time being who shall be entitled to direct at what point or points and in what manner they are to commenced 

and from time to time carried on. 
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ARBITRATION CLAUSE: 

 

Clause   Except as otherwise provided in this contract all question and dispute relating to the 

meaning of the specification, designs, drawings and instruction herein before mentioned as to thing 

whatsoever in any way arising out of or relating to the contract designs, drawings, specification, 

estimate, concerning the works, or the execution or failure to execute the same, whether arising during 

the progress of the work, or a after the abandonment there of shall be referred to the Superintending 

Engineer for his decision, within a period of 30 (thirty) days of such an occurrence (s). There upon the 

Superintending Engineer shall give his written instructions and/or decisions, after hearing the 

contractor and Executive Engineer within a period of 15 (fifteen) days of such request. This period can 

be extended by mutual consent of parties. 

 

Upon receipt of written instructions or decisions, of Superintending Engineer the parties shall 

promptly proceed without delay to comply such instructions or decisions. If the Superintending 

Engineer fails to give his instruction or decisions in writing within a period of 15 (fifteen) days or 

mutually agreed time after being requested and/or, if the party (es) is/are aggrieved against the 

decision of the Superintending Engineer, the aggrieved party may within 30 days prefer an appeal to 

the Chief Engineer, who shall afford an opportunity to the parties of being heard and to offer evidence 

in support of his appeal. The, Chief Engineer will give his decision within 30 (thirty) days, or such, 

mutually agreed period.  

 

  If any party is not satisfied with the decision of the Chief Engineer he can file the petition for  

resolving the dispute through arbitration in the arbitration tribunal. 

 

  A reference to Arbitration Tribunal shall be no ground for not continuing the work on the part 

of the Contractor. Payment as per original terms and condition of the agreement shall be continued by 

the Executive Engineer in accordance with clause 8 above. 
 

LUMP SUM IN ESTIMATE: 

 

Clause 29 - When the estimate on which a tender is made includes lump sums in respect of part of the 

works, the contractor shall be entitled to payment in respect of the items of work involved or the part of the 

work in the question at the same rates as are payable under this contract for such items, or if the part of the work 

in question is not, in the opinion of the Engineer – in – charge, capable of measurement, the Engineer – in – 

charge may at the his discretion pay the lump sum amount entered in the estimates , and the certificate in 

writing of the Engineer -in charge shall be final and conclusive against the contractor with regard to any sum or 

sums payable to him under the provisions of this clause. 

 

Action where no specification: 

 

Clause 30 - In the case of any class of work for which there is no specification as is mentioned in Rule such 

work shall be carried out in accordance with the specification approved by Superintending 

Engineer / Chief Engineer for application to works 
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Contractor’s Percentage whether Applied to Net or Gross Amounts of Bills: 

Clause 31 - The percentage referred to at Para 7 of the tender will be deducted from/added to the gross 

amount of the bills for work done after deduction of the cost of materials supplied by the 

department. 

Claim for Quantities Entered in the Tender or Estimate: 

Clause 32 - Quantities shown in the tender are approximate and no claim shall be entertained for quantities 

of work executed being either more or less than those entered in the tender of estimate. This is 

subject to the limitations as provided for in clause 13 and 14 above 

Claim for Compensation for Delay In Starting the Work: 

Clause 33 -  No compensation shall be allowed for any delay caused, except as provided under 

clause 5.3, in starting of the work on any other ground or reasons whatsoever. 
 

EMPLOYMENT OF SCARCITY LABOUR: 

 

Clause 34-  If Government declare a state of Scarcity or famine to exist in any village situated 

within sixteen kilometers of the work the contractor, shall employ upon such parts of 

the work as are suitable for unskilled labour, any person certified to him by the 

Executive Engineer or by any person to whom the Executive Engineer may have 

delegated this duty in writing to be in need of relief and shall be bound to pay to such 

persons wages not below the minimum which Government may have fixed in this 

behalf. Any dispute, which may arise in connection with the implementation of this 

clause, shall be decided by the Executive Engineer whose decision shall be final and 

binding on the contractor 

Royalty on Minor Minerals 
Clause 35: - The contractor shall pay all quarry, Royalty charges etc. If the contractor fails to produce the 

royalty clearance certificate from concerned department then the Executive Engineer shall 

deduct the royalty charges from his bills and keep in deposit head, which shall be refunded to 

the contractor on production of royalty clearance certificate from the concerned department. If 

he fails to produce the royalty clearance certificate with in 30 days of submission of final bill, 

then royalty charges which was keep under deposit head by the Executive Engineer shall be 

deposited to the concerned department and his final bill payment shall be released 

 

TECHNICAL EXAMINATION 

Clause 36 - The Government shall have the right to cause Audit and Technical Examination of the works 

and the final bills of the contractor including all supporting vouchers, abstracts etc. to be made 

as per payments of the final bills and if as a result of such Audit & Technical Examination the 

sum is found to have been overpaid in respect of any work done by the contractor under the 

contract or any work claimed by him to has been done under contract and found not to have 

been executed, the contractor shall be liable to refund the amount of over payment and it shall 

be lawful for the Government to recover the same from the security deposit of the contractor or 

from any dues payable to the contractor from the Government account if it is found that the 

contractor was paid lesser than what was due to him under the contract in respect any work 

executed by him under it, the amount of such under payment shall be duly paid by the 

Government to the contractor. 

In the case of any audit examination and recovery consequent on the same the contractor shall 

be given an opportunity to explain his case and decision of the Superintending Engineer shall 

be final. 

 

In the case of Technical Audit, consequent on which there is a recovery from the contractor, no 

recovery, should be made without orders of the Chief Engineer whose decision shall be final. 

AII action under this clause should be initiated and intimated to the contractor within a period 

of Twenty four months form the date of completion of work 

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR: 

 

Clause 37 - If the contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners 
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are only minors the contract shall be closed without levying any damages/compensation as 

provided for in clause 3 of the contract agreement. 

 

However, if competent authority is satisfied about the competence of the surviving, then the 

competent authority shall enter into a fresh agreement for the remaining work strictly on the 

same terms and conditions, under which the contract was awarded. 

 

PENALTY FOR BREACH OF CONTRACT: 

Clause 38 - On the breach of any term or condition of this contract by the contractor the said Governor shall 

be entitled to forfeit the Security deposit or the balance thereof that may at the time be 

remaining, and to realise and retain the same as damages and compensation for the said breach 

but without prejudice to the right of the Governor to recover further sums as damages from any 

sums due or which may become due to the contractor by Government or otherwise howsoever. 

 

 

PROJECT MONITORING & SUPERVISION BY PMC 

Clause 39 -       PMC shall be appointed/Authorised my Managing Director, CGMFP federation for Project 

  Monitoring and Supervision of the work being executed by the contractor. 
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NOTICE TO THE CONTRACTOR TO START WORK 

 

Your contract for the work __________________ has been accepted by me/Superintending 

Engineer / Chief Engineer / Government on behalf of the Governor of Chhattisgarh on the 

___________________ day of _____________ 20XX_______ and you are, hereby ordered to 

commence the work. The commencement date reckoned shall ------------------------------------------

------------ be -------------------------------------------- 

 

 

Signature 

Executive Engineer 

.............................. 

 

  

 

The above notice to the contractor (s) to commence work from the reckoned __________ day of 

__________(month) ___________200__________ (year) was issued vide this office 

memorandum No. _______________ dated the ________ 200 _____ 

 

  Signature  

Signature of Contractor                                                Executive Engineer 

        

       ................................................ 
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COMPLETION CERTIFICATE 

 

 
 

In pursuance of clause 7 of the agreement in form A, No.-------------/Dt of--------) dated 

____/_____/________ between the contactor Shri/Ms. ........................................... 

__________________________________ and the Governor of Chhattisgarh; it is hereby certified 

that the said Contractor has duly completed the execution of the work under; taken by him there 

under on this __________ day of _______ 200  and this certificate was issued to the contractor 

vide office memo No. ...................................................... Dt............ 

 

 

 

(Signature of the Engineer – in – charge) 
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